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EPA CONTRACT NUMBER: EP-W-14-001 

RFO NUMBER: 001 

1. TITLE: Training Support for the CERCLA Education Center 

2. ESTIMATED PERIOD OF PERFORMANCE: Proposal approval date through 
09/09/19 

3. EPA TOCOR: Gary Turner 

4. BACKGROUND AND PURPOSE: 

This Task Order (TO) provides support for the EPA Office of Solid Waste and Emergency 
Response's (OSWER) CERCLA Education Center (CEC), the NARPM Annual Training 
Program, other training efforts, and meetings sponsored by EPA OSWER. The Contractor shall 
support tasks and activities for the CEC, the NARPM Annual Training Program, other training 
efforts, and meetings conducted by EPA OSWER. The Contractor shall support the delivery of 
the CEC training courses; provide and incorporate major and minor revisions to instructional 
materials as required for each delivery, including tailoring deliveries of the training to include 
the needs of specific audiences. Target audiences are EPA On-Scene Coordinators (OS C), 
Remedial Project Managers (RPM), other site managers, Community Involvement Coordinators, 
Site Assessors, Risk Assessors, Regulators, Headquarters Staff and Management, private 
academia and stakeholders as well as other Federal, state, tribal, and local government agencies. 
The Contractor also shall provide planning and coordination support for NARPM committee 
meetings; training development, delivery, and instruction; administrative and logistical for the 
training program; after-action activities; and support for NARPM as they meet throughout the 
year to support training for RPMs. It should be noted that while the Period of Performance for 
this Task Order ends in September of 2019, planning, scheduling and preparation for training 
courses often happens years in advance. This Task Order often refers to CEC Calendars through 
2020 as much of the planning and the work involved for 2020 will be accomplished before the 
end ofthis POP. A summary of the types oftasks includes: 

• Project management: 
o Conduct routine project management activities, including regular communication 

with the EPA TOCOR, tracking budgets, calculating projections, preparing 
monthly reports, and holding meetings with the training development and delivery 
teams 

• Quick turnaround tasks, as identified via technical directive to support data calls from 
senior management. 

• CEC Management 
o Draft biweekly accomplishment reports for senior management; 
o Coordinate with EPA Regional offices to identify and training space for the 2014-

2020 CEC Calendar, as necessary; 
o Maintain and update the CEC flyers for each training course; 
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o File and process deliverables for deliveries of the CEC courses; 
o Update the 2014-2020 CEC Calendar, as changes become necessary by 

legislation, budget, scheduling and events. 
• CEC Media Library: 

o Maintain an electronic library of all CEC supported training either via Compact 
Disks (CD), Digital Video Disk (DVD) or portable external hard drive to provide 
electronic copies of training materials upon request and to maintain a record of all 
training delivered by the CEC. 

o Ensure source files are in compatible formats for EPA use, distribution, editing 
and manipulation such as both MS Word and also as Portable Document Format 
(PDF) and convert, materials as necessary to maintain standard compatibility. 

o Conduct inventory of videos and convert to an up-to-date format. 
• Production of Remedial Process, and Removal Process Resource DVDs 
• Conversion of designated CEC courses into distance-based learning; 

o Develop a distance based learning program for the CEC courses. Participate in the 
drafting of a plan on how to convert and modify the existing course material to a 
distance learning platform. This will include the following activities: 

• Research/review ER TP VU software platform or other EPA approved 
platforms, as necessary 

• Work with instructors for each CEC course and determine what portions 
of each course can be converted to online training modules and/or 
webinars. 

CEC Training Course Deliveries 2014-2020, Tasks for each course include: 
o Revise course materials and prepare for 2014-2020 deliveries. 
o Provide instructors/training specialists for 2014-2020 deliveries 
o Support deliveries 
o Complete after action activities as they are identified. 

CEC Courses Include: 

CERCLA Education Center (CEC) Training Course Summaries and Agendas 
Best Management Practices for Site Assessment, Remediation and Greener Cleanups 
The Best Management Practices for Site Assessment, Site Remediation. and Green Remediation 
Footprint Reduction 1-day course is comprised of the following three Best Management 
Practices (BMP) sessions: 

• BMPsfor Site Assessments: These BMPs draw on science and technology advancements 
and practitioner experience to develop strategies for making site assessments more 
scientifically-defensible, resource-effective, adaptive to changing project needs, and 
responsive to stakeholder concerns. Applied to new or active projects, the BMPs can be 
used to significantly reduce data collection costs, expedite project schedules, enhance 
stakeholder communication, and improve project and site decision quality. 

• BMPsfor Site Remediation: The remediation phase of a project is subject to significant 
uncertainties and other influences that can effect successful execution. The EPA has 
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evaluated and compiled BMPs used to improve site remediation efforts through design 
and operation enhancements. This training presents an overview of available remedial 
technologies, considerations for selecting the appropriate remedy, specific remedial 
approaches, and BMPs to consider throughout the remediation process. 

• BMPsfor Green Remediation Footprint Reduction: Green Remediation is the practice of 
considering all environmental effects of remedy implementation and incorporating 
options to minimize the environmental footprint of cleanup actions. This training 
discusses the EPA's view of green remediation and the performance of environmental 
footprint assessments and provides a brief overview of the EPA's "Methodology for 
Understanding and Reducing a Project's Environmental Footprint" report (visit 
www.cluin.org/greenremediation/methodology for additional information). 

This course is offered in support of the EPA's Office of Solid Waste and Emergency Response 
(OSWER) effort to improve the technical competency of Small and Disadvantaged Businesses 
(SDBs) as they compete for environmental cleanup jobs. While the target audience for this 
course is SDBs, the course content is also beneficial for the EPA, federal, tribal, state, and 
private industry technical project managers and stakeholders involved in the development and 
implementation of BMPs to clean up hazardous waste sites. 

Best Management Practices for Site Assessment, Remediation and Greener Cleanups 
A d .gen a 

Time Topic 

8:30a.m.- 8:45a.m. Welcome and course logistics 
(15 minutes) 

8:45a.m. -10:15 a.m. Best Management Practices for Site Assessment 
(90 minutes) 

10:15 a.m. - 10:30 a.m. 
BREAK 

(15 minutes) 

10:30 a.m.- II :30 a.m. Best Management Practices for Site Assessment (continued) 
(60 minutes) 

11:30 p.m.- 12:30 p.m. 
LUNCH 

( 60 minutes) 
12:30 p.m.-2:30p.m. Best Management Practices for Site Remediation 

(120 minutes) 

2:30 p.m. - 2:45 p.m. 
BREAK 

(15 minutes) 

2:45p.m.- 3:15p.m. Best Management Practices for Site Remediation (continued) 
(30 minutes) 

3:15p.m.- 4:30p.m. Best Management Practices for Green Remediation Footprint Reduction 
(75 minutes) 

4:30p.m.- 4:55 p.m. Small Business Mentoring 
(25 minutes) 

4:55p.m.- 5:00p.m. Wrap-up I Course Evaluations 
(5 minutes) 
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Best Practices for Site Characterization throughout the Remediation Process 
Best Practices for Site Characterization Throughout the Remediation Process is based on best 
management practices (BMP) implemented by the U.S. Environmental Protection Agency 
(EPA), partnership organizations, federal and state partners, and consultants. Participants will 
learn how to streamline projects in a legal, technically sound, and cost-effective manner. By 
taking the course, participants achieve the following objectives: 

• Integrate best practices into traditional project activities. This course illustrates how to 
use more effective sampling plan design, data collection, analysis, and management 
strategies at various entry points in a typical project time-line. The course highlights 
emerging quality assurance and quality control methods for evaluating data sufficiency 
and optimizing project sequencing. Case studies highlight benefits of using best practices 
at hazardous waste sites. 

• Effectively collect and communicate critical project information. The course stresses the 

use of the systematic planning process to involve key stakeholders and develop the 

conceptual site model (CSM). The course provides examples of CSMs and describes how 
they are used as the basis for project and sampling plan design, and as a tool for 
maintaining stakeholder consensus throughout the project life cycle. Participants will be 
shown how comprehensive systematic planning extends beyond normal data quality 

models. The course examines tools for managing the uncertainties associated with 

sampling, social, economic, and political factors that significantly impact hazardous 
waste cleanup and reuse projects. 

• Design dynamic work strategies. Systematic planning provides the foundation for 
designing effective dynamic work strategies (DWS). The course describes the 
components of a DWS, including (1) methods for verifying performance, (2) using 

collaborative data sets, (3) methods for real-time decision making, (4) managing sample 

and small-scale variability, (5) designing project and field decision logic, (6) 

implementing contingencies, and (7) creating streamlined work plans. 

• Recognize and overcome the challenges presented while implementing a dynamic work 

strategy. Controlling a project during a DWS is challenging and involves communication 
and planning. Participants will learn how to manage and adjust programs in the field 
while maintaining the project's integrity. The course describes methods for controlling 

and directing work during dynamic work efforts, which include using unitized costing, 
setting project ceilings, and lowering project costs. Participants will examine how more 
focused characterization efforts can extend project funds and maximize the data 
collected. 

• Use BMPs to support all phases ofthe environmental cleanup life cycle. In addition to 
supporting site characterization, site characterization and remediation BMPs can directly 
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support risk assessment, technology selection, remedial design, remedy implementation, 
long-term operations, and optimization efforts. The course describes specific ways 

practitioners can apply the BMPs to support these major project phases. 

B tP es f rae ICes ~ s·t Ch or 1 e t f th arac enza wn h tth R rou~J ou e erne d. f p Ia IOn rocess A "gen d a 
TIME MODULE 

Day 1 
8:30a.m.- 8:45 a.m. Module I: Introduction 
8:45a.m.- 10:15 a.m. Module 2: Overview of Best Practices 

Poudre River Case Study 
10:15 a.m.- 10:30 a.m. Break 
10:30 a.m.- 11:30 a.m. Module 3: Systematic Planning and Module 3a: Preparing for and Conducting 

the Systematic Planning Meeting 
RCRA Corrective Action Site Case Study 

II :30 a.m.- 12:30 p.m. Lunch 
12:30 p.m.-2:00p.m. Module 3b: CSM 

Black Butte Mine Case Study 
2:00p.m.- 2:15p.m. Break 
2:15p.m. -4:00p.m. Module 3c: Real-Time Measurement Technologies 

Day 2 
8:30 a.m. - I 0:00 a.m. Module 3d: Data Management, Assessment, and Visualization 

Wyckoff Case Study 
Newmark Groundwater Site Case Study 

10:00 a.m. -10:15 a.m. Break 
10:15 a.m. -11:45 a.m. Module 3d, Continued 
11:45 a.m.- 12:45 p.m. Lunch 
12:45 p.m. - 1 :30 p.m. Module 4: DWS Work Plans and Module 4a: DWS Work Plans and 

Collaborative Data 
1:30 p.m.- 2:15 p.m. Module 4b: Evaluating Real-Time Technologies, Conducting the DMA, and 

SOPs 
2: 15 p.m.-2:30p.m. Break 
2:30p.m. -4:00 p.m. Module 4c: Statistical Sampling Design 

Day 3 
8:30 a.m. - 9:30 a.m. Module 4d: Decision Logic, Sequencing, and Data Management 

9:30 a.m.- I 0:30a.m. Module 5: Implementing a Dynamic Field Investigation 
Jacob's Smelter Case Study 

10:30 a.m. - I 0:45 a.m. Break 
10:45 a.m.- II :45 a.m. Module 6: Risk Assessment and Data from Real-Time Measurement 

Technologies 
Region I 0 ICS Case Study 

I I :45 p.m.- 12:45 p.m. Lunch 
12:45 p.m.- I :45 p.m. Module 7: Using Best Practices for Characterization During Remedy Design 

and Implementation 
I :45 p.m.-2:00p.m. Break 
2:00p.m.- 2:45p.m. Module 7, Continued- Palermo Case Study and Time Oil/Well 12A Case 

Study 
2:45p.m.- 3:00p.m. Module 8: Wrap Up 
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Groundwater High-Resolution Site Characterization 
The Groundwater High-Resolution Site Characterization (HRSC) Course is a two-day training 
course that focuses on groundwater characterization and discusses ( 1) the impacts of subsurface 
heterogeneity on the investigation and cleanup of groundwater and related media, (2) the need 
for scale-appropriate measurements and adequate data density, and (3) the tools and strategies 
that are available to overcome the impacts of subsurface heterogeneity. The course addresses the 
following technical content: 

• Defining and explaining the need for and benefits of HRSC 

• Understanding the sources and attributes of subsurface heterogeneity and their impact on 

hydrogeology, contaminant fate and transport, and source and plume relationships 

• Defining and using scale-appropriate measurements, adequate data density, and 
collaborative data sets 

• Explaining the application of HRSC to the characterization of integrated media, 
including: groundwater, soil, soil vapor, surface water, sediments and bedrock 

• Evaluating potentially applicable tools for subsurface investigations of shallow 

unconsolidated environments, deep unconsolidated environments, fractured and porous 
media, and the groundwater and surface water interface 

• Developing effective HRSC implementation and investigation strategies 

• Managing and visualizing HRSC data for decision making 

• Applying HRSC to remedy design, implementation and optimization 

After taking this course, participants will be armed with information that will allow them to 
improve their subsurface investigation approaches and develop more realistic and comprehensive 
conceptual site models (CSM). CSMs developed based on HRSC strategies and tools will 
decrease site uncertainty, improve the remedy selection process for groundwater remedies, and 
better enable the evaluation, design, and implementation oftargeted in situ and ex situ 
groundwater remedies. 
The recommended audience for this course includes EPA, federal, state, tribal, and private 
industry technical project managers, practitioners and other stakeholders involved in 
groundwater investigation and remediation. 

G roun d t H. h R I f S •t Ch wa er Igl - eso u IOn 1 e t . arac enzatwn A .gen d a 

Time Topic 

DAY 1 

9:00 a.m.- 10:15 a.m. 
Module 1: Introduction and Background 

10:15 a.m.- 10:30 a.m. BREAK 
10:30 a.m.- 12:00 a.m. 

Module 1: Introduction and Background, Continued 

12:00 a.m.- I :00 p.m. LUNCH 

1:00 p.m.- 2:45 p.m. Module 2: Impacts of Subsurface Heterogeneity 
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Time Topic 

2:45p.m.- 3:00p.m. BREAK 
3:00p.m.- 3:45p.m. Module 3: Scale Appropriate Measurement 
3:45p.m.- 5:00p.m. Module 4: Potentially Applicable Tools I 

DAY2 

9:00a.m.- 10:30 a.m. 
Module 4: Potentially Applicable Tools, Continued 

10:30 a.m.- 10:45 a.m. 
BREAK 

10:45 a.m.- 12:00 p.m. Module 4: Potentially Applicable Tools, Continued 
12:00 p.m.- 1:00 p.m. 

LUNCH 

1 :00 p.m.-2:00p.m. Module 5: Data Use, Management, Visualization, and HRSC Planning Checklist 

2:00p.m. -2:15p.m. BREAK 

2: 15 p.m.- 2:45 p.m. Module 5: Data Use, Management, Visualization, and HRSC Planning Checklist, 
Continued 

2:45p.m.- 3:45p.m. Module 6: Case Studies 
3:45p.m.- 4:00p.m. Module 7: Wrap-Up 

Hazard Ranking System 
Hazard Ranking System (HRS) provides a detailed review of the HRS model and how the model 
is applied to various site conditions. The course is intended to enable staff to prepare HRS 
packages for the National Priorities List (NPL) and to plan and implement preliminary 
assessments (P A) and site inspections (SI) to address future HRS scoring issues. By taking the 
course, participants will achieve the following objectives: 

• Explain the site assessment process under the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA) and the role of HRS. The course provides an 
overview of key provisions of CERCLA and the general response process established 
under the National Oil and Hazardous Substances Pollution Contingency Plan (NCP). 
The course discusses procedures and requirements for conducting site assessments and 
using the HRS to score sites for placement on the NPL. 

• Define and explain the HRS in detail. The course explains the overall structure and 
elements of the HRS and how a site score is calculated. The course also provides a 
detailed explanation of each scoring factor (likelihood of release, waste characterization, 
and targets) for each pathway (ground water, surface water, soil exposure, and air) 
evaluated by the HRS. In addition, the course addresses HRS rules for scoring sites with 
releases of radionuclides. 

• Illustrate a general approach to scoring sites using the HRS and preparing an HRS 
package. The course provides an introduction to the process by which HRS packages are 
prepared, identifies the elements of a complete package, and discusses accurate site 
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scoring. The course examines documentation and analytical data quality needed to 
support HRS packages. 

• IdentifY and use guidance and software to successfully prepare an HRS package. The 
course will identify regulations and guidance issued by the EPA applicable to HRS 
scoring packages and has participants prepare a HRS score for a site. 

The HRS course is a 4-day workshop held at various locations in the continental United States. 
The course is designed for personnel who are required to compile, draft, and review preliminary 
P A, SI, and HRS documentation records and packages submitted for sites proposed for the NPL. 
This course is open to EPA, federal, state, and tribal personnel who support site investigation 
programs. 

H azar d R ki S an ng system A ~gen d a 

Time Topic 

DAYl 

8:30a.m.- 9:00a.m. Introduction 

9:00a.m.- 9:30a.m. CERCLA and HRS: Legal Background 

9:30 a.m. - I 0:30 a.m. Overview of the HRS 

10:30 a.m.- 10:45 a.m. BREAK 

10:45 a.m.- 12:00 p.m. HRS Exercise I - CSM for LPQ Auto Parts 

12:00 p.m. -1:15 p.m. 
LUNCH 

I: 15 p.m.-2:30p.m. HRS Documentation Package and Analytical Data Quality 

2:30 p.m. - 2:45 p.m. BREAK 

2:45p.m.- 3:30p.m. Sources and Waste Characterization 

3:30 p.m.- 4:15 p.m. HRS Exercise 2 -Characterization of Sources 

DAY2 

8:30a.m.- 9:15a.m. Likelihood of Release 
9:15a.m. -10:15 a.m. HRS Exercise 3- Observed Release 
10:15 a.m.- 10:45 a.m. Targets- Level of Contamination 
I 0:45 a.m.- II :00 a.m. BREAK 
II :00 a.m.- II :30 a.m. HRS Exercise 4 -Actual Contamination of Targets 
II :30 a.m.- 12:45 p.m. LUNCH 
12:45 p.m.- 12:50 p.m. Ground Water Pathway - Overview 
12:50 p.m.- I :45 p.m. Ground Water Pathway- Defining Aquifers 
I :45 p.m. -2:00p.m. BREAK 
2:00p.m.- 2:45p.m. Ground Water Pathway- Likelihood of Release and Waste Characteristics 
2:45p.m.- 3:15p.m. HRS Exercise 5- Ground Water Pathway Potential to Release to the Chagrin 
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Time Topic 

Aquifer 
3: 15 p.m.-4:00p.m. Ground Water Pathway- Targets 

DAY3 

8:30a.m.- 9:30a.m. HRS Exercise 6- Ground Water Pathway-
Glacial Aquifer 

9:30a.m.- 9:45 a.m. Ground Water Pathway- Summary 
9:45a.m.- 10:00 a.m. BREAK 
10:00 a.m.- 11:00 p.m. Surface Water Pathway- Likelihood of Release 
II :00 p.m. - II :30 a.m. HRS Exercise 7- Surface Water Pathway Potential to Release 
II :30 a.m. - 12:00 p.m. Surface Water Pathway- Drinking Water Threat 
12:00 p.m.- I :00 p.m. LUNCH 
I :00 p.m.- I :30 p.m. Surface Water Pathway- Human Food Chain Threat 
I :30 p.m.-2:00p.m. HRS Exercise 8- Surface Water Human Food Chain 
2:00p.m. -2:30p.m. Surface Water Pathway- Environmental Threat 
2:30p.m.- 3:00p.m. HRS Exercise 9- Surface Water Environmental Threat 
3:00p.m.- 4:00p.m. Ground Water to Surface Water Component 

DAY4 

8:30a.m.- 9:00a.m. Air Pathway 
9:00a.m.- 9:30a.m. HRS Exercise I 0- Air Pathway Likelihood of Release and Waste Characteristics 

9:30 a.m. - I 0:00 a.m. HRS Exercise 11 -Air Pathway Targets 
10:00 a.m.- 10:15 a.m. BREAK 
10:15 a.m.- 11:00 a.m. Soil Exposure Pathway 
II :00 a.m.- 12:00 p.m. HRS Exercise 12 - Soil Exposure Pathway Resident Population Threat 
12:00 p.m.- 1:00 p.m. LUNCH 
I :00 p.m.-2:00p.m. HRS Exercise 13 -Soil Exposure Pathway Nearby Population Threat 
2:00p.m. -2:15p.m. BREAK 
2: 15 p.m.-2:45p.m. HRS Exercise 14- Site Score 
2:45p.m.- 3:00p.m. Wrap Up 

IGCEs for RPMs: From Scoping to Funding 
IGCEs for RPMs: From Scoping to Funding: This full-day course focuses on the procedures and 
resources RPMs can use for preparing independent government cost estimates (IGCE) for 
remedial program activities. Participants discover the recommended procedures for 
accomplishing this challenging task. This course provides an overview of current policies and 
resources for RPMs to use in preparing IGCEs. After the review, participants are challenged by a 
hands-on exercise to prepare their own IGCEs. At the end of the exercise, participant results are 
reviewed and the source ofthe different outcomes is discussed. This course also includes a 
discussion of the types of IGCEs used in the Superfund program and negotiations and 
documentation of costs. 
This course is recommended for both new and experienced RPMs and others who are responsible 
for developing IGCEs for remedial program activities. Participants receive 7 hours of 
Contracting Officer Representative (COR) training toward the requirements of the Clinger­
Cohen Act. 
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IGCE ~ RPM F s or s: rom s t F d" A copmg o un mg "gen d a 

Time Topic 

8:30a.m.- 8:45a.m. Welcome, Introduction and Ice Breaker 

8:45a.m.- 9:45 a.m. Module I: Contracts Background for RPMs 

9:45a.m. -10:15 a.m. Module 2: IGCEs Background 

10:15 a.m. -10:30 am. 
Break 

I 0:30 a.m.- II :30 a.m. Module 3: IGCE Exercise- Set Up and Group Work 

II :30 a.m.- 12:30 p.m. 
Lunch 

12:30 p.m. -1:45 p.m. Module 3: IGCE Exercise (continued) Finish Group Work and Debrief 

I :45 p.m. -2:00p.m. Break 

2:00p.m.- 2:15p.m. Module 4: Negotiations: Introduction and Exercise Set-up 

2:15p.m. -2:45: p.m. Module 4: Negotiations Exercise 

2:45p.m.- 3:15: p.m. Module 4: Negotiations Exercise Debrief 

3:15p.m.- 3:45p.m. Module 5: After TO Award 
3:45pm-4:00p.m. Q&A and Wrap Up 

Legal Issues for RPMs 
Legal Issues for RPMs is a full-day training course designed to instruct RPMs on entry to private 
property to implement Comprehensive Environmental Response, Compensation, and Liability 
Act (CERCLA) response actions and on efficiently managing site records. Issues to be covered 
include (1) sources and limitations on entry authority under the U.S. Constitution (due process, 
takings and free speech), CERCLA and the National Oil and Hazardous Substances Pollution 
Contingency Plan (NCP); (2) preparing to seek consent to enter from property owners; (3) tools 
used to document consent; (4) defining what constitutes a record; and (5) tips for managing 
email. An RPM's failure to address the legal issues surrounding entry to private property and to 
maintain site records may lead to significant adverse consequences for the government and, in 
certain instances, the RPM. These consequences may include loss of opportunities for cost 
recovery, claims against the government, and personal lawsuits against the RPM. The 
information presented in this course instructs RPMs on the proper procedures for obtaining 
access under a wide range of circumstances and the importance of keeping site records organized 
and up-to-date. By taking the course, participants: 

• Learn the role of the U.S. Constitution, CERCLA, the NCP, delegation, guidance and 

site-specific documents in obtaining access to private property to conduct work under 

CERCLA. 
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• Understand the process for obtaining and documenting access to private property under a 
variety of conditions including, but not limited to, when an owner is uncooperative. 

• Understand the role ofthe EPA counsel in assisting the RPM in efforts to lawfully obtain 
access to private property. 

• Learn the importance of managing site records, including email, to support successful 
cost recovery actions. 

L l I ega ssues t RPM A or s "gen d a 

Time Topic 

9:00a.m.- 9:10a.m. Welcome 

9:10a.m. -10:15 a.m. Module 1: Access for RPMs and Attorneys 

10:15 a.m. -10:30 am. 
Break 

10:30 a.m.- 11:45 a.m. Module 2: Personal Liability 

11 :45 a.m. - 1 :00 p.m. 
Lunch 

1:00 p.m.- 2:15p.m. Module 3: ARARs for RPMs and Attorneys 

2:15p.m.- 2:30p.m. Break 

2:30p.m.- 3:30p.m. Module 4: Records Management 

3:30p.m. -4:30p.m. Module 5: What's Coming Up Next and Wrap Up 

osc 201 
OSC 201 is an intermediate-level training course that expands on the Removal Process course to 
prepare OSCs for the rigors of everyday removal action site activities. 
By taking the course, participants will achieve the following objectives: 

• Understand how to apply a Removal Site Strategy Model to a project. The course reviews 
this effective conceptual tool in managing the factors that influence the cleanup at a 

removal site. 

• Learn project management skills, including organization of a project, forecasting 
resources and personnel, planning meetings, documenting site activities, and tracking 
schedules and costs. The course prepares OSCs for the daily challenges they will 
encounter during a removal action and an emergency response. 

• Learn to navigate through the daily tasks of the removal process and adapt to changing 
site circumstances. The course includes a response case study to provide participants an 
opportunity to apply the skills learned during the course. 
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• Understand the keys to conducting a removal action that is consistent with the National 
Oil and Hazardous Substance Pollution Contingency Plan (NCP). The course takes a 

hands-on practitioner's approach to removal and emergency response management, based 
on the perspective of field operations, and focuses on attaining the response action goals. 

The OSC 201 course is a 2 Yz-day workshop designed for OSCs with at least six months 
experience, particularly in the field at removal actions and who may have assisted other OSCs 
with removal actions or are now preparing to take the lead in conducting a large-scale removal 
action. Other environmental professionals, such as Remedial Project Managers (RPM) with 
removal experience, site assessment managers (SAM), federal, state, tribal and local emergency 
response personnel also may benefit from the course. The Removal Process course is a 
prerequisite for EPA employees who would like to attend OSC 201. 

OSC 201 A d .gen a 

Time Topic 

DAYl 

8:30a.m.- 9:00a.m. Module 1: Introduction 

9:00a.m.- 10:15 a.m. Module 2: Site Strategy Model 

I 0: 15 a.m. - 10:45 a.m. BREAK 

10:45 a.m.- 12:00 p.m. Module 2: Case Study Exercise- Part 1, Case Study Introduction 

12:00 p.m.- I :00 p.m. 
LUNCH 

1:00 p.m.-2:00p.m. Module 3: Planning the Removal Action 

2:00p.m. - 2:45 p.m. Module 3: Case Study Exercise - Part 2, Threats and Proposed Actions 

2:45p.m.- 3:00p.m. BREAK 

3:00p.m.- 4:30p.m. Module 4: Project Organization (through slide 4-20) 

DAY2 

8:30a.m.- 9:00a.m. Day 1 Review 

9:00 a.m. - I 0:00 a.m. Module 4: Project Organization 

10:00 a.m.- 10:15 a.m. BREAK 

10:15 a.m. -11:15 a.m. Module 5: Site Meetings and Communications 

II: 15 a.m.- 12:00 p.m. Module 5: Case Study Exercise- Part 3, Daily Work Order Exercise 

12:00 p.m. -1:00 p.m. 
LUNCH 
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Time Topic 

1:00 p.m.-2:00p.m. Module 6: Other Considerations 

2:00p.m.- 2:15p.m. 
BREAK 

2:15 p.m. -4:30p.m. Module 6: Case Study Exercise- Part 4, Raging Factors 
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DAY3 

8:30 a.m.- 9:00 a.m. Day 2 Review 
9:00 a.m. - I 0:15 a.m. Module 7: Controlling Costs and Managing Waste 
10:15 a.m.- 10:30 a.m. BREAK 
10:30 a.m.- 10:45 a.m. Module 7: Case Study Exercise- Part 5a, Waste Profile 
10:45 a.m. - 11 :00 a.m. Module 7: Case Study Exercise- Part 5b, Hazardous Waste Manifest/LOR Form 
11:00 a.m.- 12:00 p.m. Module 8: Documenting the Removal Action 
12:00 p.m.- I :00 p.m. LUNCH 
1:00 p.m.- I :30 p.m. Module 8: Case Study Exercise - Part 6a, SITREP 
1:30 p.m.- 1:45 p.m. Module 8: Case Study Exercise- Part 6b, 1900-55 
I :45 p.m.-2:00p.m. BREAK 
2:00p.m.- 2:15p.m. Module 9: Wrap Up 
2:15p.m.- 3:00p.m. Jeopardy and Course Evaluations 

Preliminary Assessment/ Site Inspection Training 
Preliminary Assessment/Site Inspection (PAISJ) provides an introduction to the Superfund site 
assessment process and describes the preliminary assessment and site inspection phases of this 
process. 
By taking the course, participants will achieve the following objectives: 

• Explain when, where, why, and how site assessments are performed under the authorities 

of the Comprehensive Environmental Response, Compensation, and Liability Act 
(CERCLA). The course provides an overview of key provisions of CERCLA and the 
response process established by the National Oil and Hazardous Substances Pollution 
Contingency Plan (NCP). The purpose, scope, and requirements for performing a 
remedial preliminary assessment (PA) and remedial site inspection (SI) at sites regulated 
by CERCLA are explained as well as recognizing if threats exist that could warrant a 
removal action. 

• Prepare for, conduct, and report the results of a remedial P A. The course identifies and 
explains procedures for performing a remedial P A, including determining whether a P A 
is appropriate, planning for and conducting the remedial P A, preparing a preliminary 
Hazard Ranking System (HRS) score for the site, using checklists, and documenting 
results so that a decision can be made about the site. 

• Determine the need for, conduct, and report the results of a remedial Sf. The course 
identifies the step-by-step activities for conducting a remedial Sl, including discussion of 
health and safety considerations for field activities, establishing data quality objectives 
and developing sampling strategies to obtain data for HRS scoring, validating data, and 
preparing a final report to document the decision making process. 

• IdentifY and use guidance, software, and other tools to successfully meet the requirements 

for conducting a remedial P A and Sf. The course will identify guidance and policies 
issued by the EPA applicable to conducting a remedial P A and SI, explain the basic 
structure and scoring factors of the HRS, and introduce site investigators on how to use 
EPA's Quickscore. 
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The P A/Sf course is a 3-day workshop held at various locations in the continental United States. The 
course is designed for personnel who are required to compile, draft and review preliminary PA, SI and 
HRS documentation records and packages submitted for sites proposed for the National Priorities List 
(NPL). This course is open to EPA, federal, state, and tribal personnel who support site investigation 
programs. 

P r re Immary A Is· I ssessment Ite nspectwn T rammg A .gen d a 

Time Topic 

DAYI 

8:30a.m.- 9:30a.m. Module I - Introduction 

9:30 a.m. - 10:15 a.m. Module 2- CERCLA Statutory and Re_gulatory Background 
10:15 a.m. -10:30 a.m. 

BREAK 

10:30 a.m.- 12:00 p.m. Module 3 -Overview of Site Assessment Process under CERCLA 
12:00 p.m.- I :00 p.m. 

LUNCH 

1:00 p.m. -2:30p.m. Module 4 - Basics of Performing Site Assessments 

2:30p.m.- 2:45p.m. 
BREAK 

2:45p.m.- 4:00p.m. Module 5- Conducting the Preliminary Assessment (PA) 
4:00p.m.- 5:00p.m. Module 6- Site Evaluation and Scoring for a P A 

DAY2 

8:30 a.m. - 8:40 a.m. Review of Day 1 

8:40 a.m. - 9:00 a.m. Module 7 - P A Scoring Exercise 

9:00 a.m. - I 0:00 a.m. Module 7 A- P A Scoring: Site Sources 

10:00 a.m.- 10:15 a.m. 
BREAK 

10:15 a.m.- 12:15 p.m. Module 7B - P A Scoring: Ground Water 

12:15 p.m. -1:15 p.m. LUNCH 

1: 15 p.m. - 3: 15 p.m. Module 7C - P A Scoring: Surface Water 

3:15p.m.- 3:30p.m. 
BREAK 

3:30p.m.- 4:30p.m. Module 7D - P A Scoring: Soil Exposure 

4:30p.m.- 5:00p.m. Module 7E- PA Scoring: Air 

Time Topic 

DAY3 

8:30a.m.- 8:40a.m. Module 7F - P A Scoring: Summary 
8:40a.m.- 9:30a.m. Module 8 - Conducting the Site Inspection (SI) 
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Time Topic 

9:30 a.m. - 9:40 a.m. Module 9A- SI Strategies: Overview 
9:40 a.m.- I 0:30 a.m. Module 9B - SI Strategies: Site Sources and General Considerations 
10:30 a.m.- 12:00 p.m. Module 9C- SI Strategies: Ground Water 
12:00 p.m.- 12:45 p.m. LUNCH 
12:45 p.m.- I :45 p.m. Module 9D - SI Strategies: Surface Water 
I :45 p.m.-2:30p.m. Module 9E- SI Strategies: Soil 
2:30p.m.- 3:00p.m. Module 9F- SI Strategies: Air 
3:00p.m.- 3:15p.m. Module 9G- SI Strategies: Summary 
3:15p.m.- 3:30p.m. Module I 0 - Conclusion 

Remedial Design/Remedial Action 
Remedial Design/Remedial Action (RDIRA) focuses on aspects of the RD/RA phase of a 
Superfund project and the objectives, issues, and challenges that Remedial Project Managers 
(RPM) face during response planning and implementation. The RD/RA course is a 2-day 
workshop held at various locations in the continental United States and is free for participants. 
This course is intended primarily for RPMs who have two or more years of experience or who 
currently are or soon will be involved in an RD/RA project. State personnel also are welcome to 
participate. 
By taking the course, participants will achieve the following objectives: 

• IdentifY steps for implementing and completing an RDIRA project under Superfund. The 
various tracks of the course provide a comprehensive examination of the RD/RA process 
from which RPMs can select the specific training that best suits their needs. 

• Describe the overall effort needed to conduct an RDIRA project and identifY and 

anticipate the difficulties that can arise during such an effort. The course provides 
practical guidance that helps both engineers and RPMs who have other backgrounds 
effectively implement the design and construction phases of a Superfund cleanup. 

• Describe the role of the RPM as project manager. The course examines the crucial role 
of the RPM in planning an RD/RA project; effectively managing contracting, scheduling, 
budgeting, and other aspects of the effort; coordinating activities with states and tribes; 
conducting effective community relations efforts; and more. 

• Apply the skills they have developed to real-life situations. The workshop portion of the 
course provides RPMs the opportunity to work through realistic case studies that 
highlight actual issues and problems that can arise. 
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R erne d' ID 1a es1gn /R erne d' I A f A 1a C IOD ,gen d a 

Time Topic 

DAYl 

8:30a.m.- 8:40a.m. Module 1 -Overview of RD/RA Training Program 

8:40 a.m.- 9:35 a.m. Module 2- Role of the RPM 

9:35 a.m.- 9:45 a.m. BREAK 

9:45 a.m. - I 0:00a.m. Module 3A- Overview of RD/RA Planning and "Introduction" of DVD 

10:00 a.m.- 10:50 a.m. Module 3B- Making the Transition from ROD to RD/RA 

10:50 a.m. - II :00 a.m. BREAK 

II :00 a.m.- 12:00 p.m. 
Module 3B- Making the Transition from ROD to RD/RA (continued) 

12:00 p.m.- I :00 p.m. LUNCH 

1:00 p.m. - I :45 p.m. Module 3C- Contracting Strategy and "Project Overview" of DVD 

1:45 p.m. -2:20p.m. Module 3D- Communicating and Coordinating 

2:20p.m. -2:30p.m. Module 3E- RD/RA Planning Summary 

2:30p.m.- 2:40p.m. BREAK 

2:40p.m.- 3:00p.m. Module 4A- Overview of RD and "Design & Contract Procurement" of DVD 

3:00p.m.- 3:15p.m. Module 4B- Initiating the Design 

3: 15 p.m.-4:00p.m. Module 4C - Overseeing Design Development 

Time Topic 

DAY2 

8:30a.m.- 9:30a.m. Module 4C- Overseeing Design Development, (continued) and Kingston TVA 
Case Study 

9:30a.m.- 9:40a.m. BREAK 
9:40a.m.- 9:55a.m. Module 40- Transition from RD to RA 
9:55a.m.- 10:00 a.m. Module 4E- RD Summary 
10:00 a.m. - 10:05 a.m. Module SA -Overview of RA 
I 0:05 a.m. - II :00 a.m. Module 5B - RA Process and "Construction Management" of DVD 
11:00 a.m.- II :10 a.m. BREAK 
II: I 0 a.m.- 12:00 p.m. Module 5C - RA Implementation 
12:00 p.m.- I :00 p.m. LUNCH 
I :00 p.m.- I :20 p.m. Module 5C- Valley Park TCE Case Study 
I :20 p.m. - 1 :30 p.m. Module 50- RA Summary and "Lessons Learned" of DVD 
I :30 p.m.- I :45 p.m. BREAK 

I :45 p.m.- 2: 15 p.m. Module 6- Post-Construction Activities 
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Time Topic 

2:15p.m.- 2:45p.m. Q&A and Discussion 
2:45p.m.- 3:00p.m. Module 7 - Conclusion 

Remedial Process 
Remedial Process is a beginner-level training course that provides a comprehensive examination 
of the technical and regulatory issues that Remedial Project Managers (RPM) must address as 
they oversee remedial response efforts at Superfund sites. 
By taking the course, participants will achieve the following objectives: 

• Learn the process to implement remedial response activities at Superfund sites and 
methods to conduct such activities effectively. The course discusses strategies for site 
characterization, oversight of potentially responsible party (PRP)-lead activities, 
applicable or relevant and appropriate requirements (ARAR), independent government 
cost estimates, Superfund decision documents, remedial design and remedial action 
(RD/RA), and community participation. 

• Understand and identify the various regulatory and administrative aspects of the 
Superfund program. The course examines a number of contracting issues, identifies 
resources that support contracting efforts, and reviews requirements for operation and 
maintenance activities, site close-out, five-year reviews, and remedy optimization. 

• Develop an awareness of the role of community participation in the remedial process. 
The course discusses the principles of community participation, the role of community 
participation plans, and various methods of dealing with problems related to community 
participation, including conflict management and effective negotiation. 

• Apply the knowledge RPMs gain during the course. Participants take part in several 
activities that give them the opportunity to apply their newly acquired skills and 
knowledge to realistic situations that reflect the real-life experiences of RPMs working in 
the Superfund program. 

The Remedial Process course is a 4 Y2-day course held at various locations in the continental 
United States. The course is designed for RPMs and other environmental professionals who 
have one to three years of experience in the Superfund program and who are responsible for or 
need to know about remedial response activities under the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA). The Fundamentals of Superfund course 
is a prerequisite for EPA employees who would like to attend the Remedial Process course. 
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R erne d" I P 1a rocess A ,gen d a 

Time Topic 

DAYl 

8:30a.m.- 9:00a.m. Welcome and Introduction 

9:00a.m.- 10:00 a.m. Ice Breaker Exercise 

10:00 a.m.- 10:15 a.m. 
BREAK 

10:15 a.m.-12:00p.m. Module 2: Essential Program Elements - Introduction 
Module 2a: Risk Management 

12:00 a.m.- I :00 p.m. 
LUNCH 

I :00 p.m.- 2:15p.m. Module 2b: Guiding Principles and Expectations 

2:15p.m.- 2:30p.m. 
BREAK 

2:30p.m.- 3:45p.m. Module 2b: Guiding Principles and Expectations (continued) 

3:45p.m.- 5:00p.m. Module 2b: Guiding Principles and Expectation (continued) 

Time Topic 

DAY2 

8:30a.m.- 8:40a.m. Review 
8:40a.m. -10:15 a.m. Module 2c: CERCLA Compliance with ARARs 
10:15 a.m. -10:30 a.m. BREAK 
10:30 a.m.- 11:30 a.m. Module 2c: CERCLA Compliance with ARARs (continued) 
II :30 a.m.- 12:00 p.m. Module 2c: CERCLA Compliance with ARARs (continued) 
12:00 p.m. - 1:00 p.m. LUNCH 
1:00 p.m. - 2:00 p.m. Module 2d: Planning for Community Involvement 
2:00p.m.- 3:15p.m. Module 3: Developing and Selecting Remedial Alternatives- Introduction 

Module 3a: Remedial Investigation 
3:15p.m.- 3:30p.m. 

BREAK 

3:30p.m.- 5:00p.m. Module 3a: Remedial Investigation (continued) 

Time Topic 

DAY3 

8:30 a.m.- 8:40 a.m. Review 
8:40 a.m. - 9:45 a.m. Module 3a: Remedial Investigation (continued) 
9:45a.m.- 10:00 a.m. BREAK 
10:00 a.m.- 11:00 a.m. Module 3a: Remedial Investigation (continued) 
11:00 a.m.- 12:00 p.m. Module 3b: Feasibility Study 
12:00 p.m.- 1:00 p.m. LUNCH 
1:00 p.m.-2:30p.m. Module 3b: Feasibility Study (continued) 
2:30p.m.- 2:45 p.m. BREAK 
2:45p.m.- 3:00p.m. Module 3c: Superfund Decision Documents 
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3:00p.m. - 3:45p.m. Module 3c: Superfund Decision Documents (continued) 
3:45p.m.- 4:00p.m. BREAK 
3:45p.m.- 5:00p.m. Module 3c: Superfund Decision Documents (continued) 

Time Topic 

DAY4 

8:30 a.m.- 8:40 a.m. Review 
8:40 a.m. - I 0:00 a.m. Module 4: Oversight and Enforcement 
10:00 a.m. -10:15 a.m. BREAK 
10:15 a.m. -10:45 a.m. Module 4: Oversight and Enforcement (continued) 
10:45 a.m. - 12:00 p.m. Module 5: Community Involvement and Superfund Redevelopment 
12:00 p.m. - I :00 p.m. LUNCH 
1:00 p.m.-2:00p.m. Module 6: Contracts and Resources 
2:00p.m.- 2: 15 p.m. BREAK 
2:15p.m.- 3:15p.m. Module 7: Implementing and Completing Remedies - Introduction 

Module 7a: RD/RA 
3:15p.m.- 3:30p.m. BREAK 
3:30p.m.- 4:30p.m. Module 7b: O&M 

DAYS 

8:30a.m.- 8:40a.m. Review 
8:40a.m.- 9:20a.m. Module 7b: O&M (continued) 
9:20 a.m.- 9:30 a.m. BREAK 
9:30 a.m.- I 0:30 a.m. Module 7c: Five-Year Reviews 
I 0:30 a.m. - 11 :00 a.m. Module 7d: Site Closeout 

II :00 a.m.- 12:00 p.m. Wrap-Up and Jeopardy Game 

Removal Process 
The Removal Process course provides On-Scene Coordinators (OSC) and others who support the 
removal program (HQ regional coordinators, enforcement personnel , and Special Team 
members) with fundamental information and practical knowledge needed to plan, conduct and/or 
support removal actions effectively in response to releases of hazardous substances, pollutants or 
contaminants as well as discharges of oil under the National Oil and Hazardous Substances 
Pollution Contingency Plan (NCP). The Removal Process course is structured to follow the 
framework of the NCP. By taking the course, participants will achieve the following objectives: 

• Learn to carry out the step-by-step process of conducting a removal action. The course 
follows the chain of events from site discovery to completion of the removal action, 
demonstrating how the enforcement process is integrated into various phases of the 

removal process. 

• Understand the authorities and limitations of an OSC during a removal action. The course 
provides a comprehensive review of statutory and regulatory requirements, including an 
overview of response authority, requirements for public participation, and regulations 
governing contracting services. 

• Understand the Incident Command System/Unified Command (ICS/UC) and an OSC's 
role during an emergency response. This course strengthens an OSC' s ability to use the 
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ICS/UC effectively and reiterates the roles and responsibilities of an OSC during 
emergency responses to releases of hazardous substances. The course examines the 
organization of the ICS/UC and provides a thorough discussion of the planning and 
support functions associated with the ICS/UC. 

• Use their newly developed knowledge and skills to solve real-life problems. Participants 
are challenged to apply the information and knowledge acquired during the course to 
realistic exercises and case studies and will be presented with tools and resources 
available to the OSC. 

The Removal Process course is a 4 YS-day workshop held at least twice a year in or near EPA 
regional offices. This beginner-level course is geared for OSCs or other responders and removal 
program personnel who are responsible for or need to know about removal response activities 
under CERCLA as well as OP A/CW A. 

R em ova IP rocess A ~gen d a 

Time Topic 

DAY 1 

8:30a.m.- 9:00a.m. Introduction 
9:00a.m.- IO: I5 a.m. Response Authorities and Limitations 

Exercise 

I 0: I5 a.m. - I 0:30 a.m. BREAK 

I0:30 a.m.- 12:00 p.m. Knowing the National Contingency Plan 

12:00 p.m. - I :00 p.m. LUNCH 

I :00 p.m.- 1:30 p.m. Knowing the National Contingency Plan (continued) 

I :30 p.m.-4:00p.m. Planning and Preparedness 
(includes 1 15-minute break) Swanson Creek Case Study 
4:00p.m.- 5:00p.m. Oil Spill Re52_onse 

DAY2 

8:30 a.m. - 9:00 a.m. Review of Monday's course material 

9:00a.m. - 10:00 a.m. Discovery and Notification 

I 0:00a.m.- I 0: I 5 a.m. BREAK 

10: I5 a.m.- II :00 a.m. Discovery and Notification (continued) 
Lodi, New Jersey NRC Exercise 

II :00 a.m.- I2:00 p.m. Emergency Response Operations 

12 :00 p.m.- 1:15 p.m. LUNCH 

I: 15 p.m. -2:00p.m. Emergency Response Operations (continued) 
2:00p.m.- 3:00p.m. Removal Site Evaluation 
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Time Topic 

3:00p.m.- 3:15p.m. BREAK 

3:15p.m.- 4:30p.m. Removal Site Evaluation (continued) 
Flura Chemical Case Study 

Time Topic 

DAY3 

8:30a.m.- 9:00a.m. Review of Tuesday 's course material 
9:00 a.m. - I 0:15 a.m. Removal Site Evaluation (continued) 

I 0:15 a.m.- I 0:30a.m. BREAK 

I 0:30a.m.- 12:00 p.m. Determining the Need for a Removal Action 

12:00 p.m.- 1:15 p.m. LUNCH 

1:15 p.m.- I :30 p.m. Determining the Need for a Removal Action (continued) 
1:30 p.m.- 3:00 p.m. Writing the Action Memo 

' 3:00p.m.- 3:15p.m. BREAK 

3:15p.m. - 4:15p.m. Enforcement : PRP Participation 

DAY4 

8:30a.m.- 9:00a.m. Review of Wednesday 's course material 
9:00 a.m.- I 0:30 a.m. Planning a Removal Action 

10:30 a.m.- 10:45 a.m. BREAK 

10:45 a.m.- 12:00 p.m. Planning a Removal Action (continued) 

12:00 p.m.- I: 15 p.m. LUNCH 

I : 15 p.m. -2:30p.m. Conducting a Removal Action 

2:30p.m.- 2:45p.m. BREAK 

2:45p.m.- 4:00p.m. Conducting a Removal Action (continued) 

DAYS 

8:30 a.m. - I 0:00 a.m. Completing a Removal Action 
10:00 a.m.- 10:30 a.m. Access Issues 

10:30 a.m.- 10:45 a.m. BREAK 

10:45 a.m.- 12:00 p.m. Emerging Issues 

Removal Process for Remedial Project Managers 
The Removal Process for Remedial Project Managers (RPMs) course, a 2-day training course, 
focuses on the various aspects of the removal process and various methods of integrating 
removal actions at National Priorities List (NPL) sites to complete Superfund response activities 
as quickly as possible. By taking the course, participants will achieve the following objectives: 

• Understand the !a'vi'S, regulations, policies, and processes involved in Superfund removal 
actions. The course provides an overview of removal actions that helps RPMs understand 
the role they play in the Superfund cleanup program. 
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• IdentifY removal authorities, recognize situations in which removal actions are 

appropriate, and initiate removal actions. The course examines approaches to the 

evaluation and initiation of removal actions, emphasizing such challenges as meeting 
applicable or relevant and appropriate requirements (ARAR) during removal actions. 

• Summarize the steps to be taken to implement the removal action and complete the 
necessary closeout procedures. The course provides a step-by-step review of the conduct 
of a removal action, from initial activities on site through closeout. 

• Apply the RPM's new knowledge to real-life situations. Participants are challenged to use 

the information acquired during the course to complete realistic exercises and case 

studies. They also have the opportunity to consider examples of actual issues and 
problems that arise during Superfund removal actions and the resolutions of such issues. 

This comprehensive training course is intended only for personnel of Federal, state, and local 
agencies and tribes. The course is designed primarily to equip RPMs with the information they 
need to plan and conduct removal actions. Other environmental professionals, such as site 
assessment managers (SAM), also may benefit from the course. 
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R em ova IP rocess ~ R or d" I P . t M erne Ia fO.JeC anagers A d .gen a 

Time Topic 

DAYl 
8:30a.m.- 9:00a.m. Module I: Introduction 

9:00a.m. - 9:45 a.m. Module 2: Removal Response Authorities 

9:45a.m.- 10:00 
a.m. BREAK 

10:00 a.m. - 11 :00 Module 3: Overview of Removal Actions 
a.m. 

11:00 a.m.- 12:00 Module 4: Determining the Need for Removal Action 
p.m. 

12:00 p.m.- 1:15 
p.m. LUNCH 

1:15 p.m.-2:15p.m. Module 5: Other Considerations 

2:15 p.m. - 2:30p.m. 
BREAK 

2:30p.m.- 3:15p.m. Module 6: Planning for the NTC Removal Action 

3:15p.m.- 3:30p.m. 
BREAK 

3:30p.m.- 4:15p.m. Case Study: A Look at a NTC Removal Actions 

4:15 p.m. - 4:30p.m. 
DEBRIEF 

DAY2 
8:30a.m.- 10:00 Module 7: Engineering Evaluation/Cost Analysis 

a.m. 

10:00 a.m.- 10:15 
a.m. BREAK 

1 0: 15 a.m. - 11 : 15 Module 8: Documenting the Removal Action 
a.m. 

11:15 a.m.- 12:00 Module 9: Conducting the NTC Removal Action 
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Time Topic 

p.m. 

12:00 p.m.- 1:15 
p.m. LUNCH 

1:15 p.m.-2:30p.m. Module 10: Completing the Removal Action 

2:30p.m. - 2:45 p.m. 
BREAK 

2:45p.m.- 3:15p.m. Module 11: Wrap-Up 

3:15 p.m. - 4:00p.m. Course Evaluations 
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RPM 201 
RPM 201, a 2 v;-day, intermediate-level training course, expands on the Remedial Process 
Course offered by the EPA Office of Solid Waste and Emergency Response (OSWER) 
CERCLA Education Center (CEC). The course is offered as part of the ongoing effort to prepare 
RPMs for the challenges they will encounter during all aspects of a remedial action. The 
instructional methodology will include case studies to provide participants an opportunity to 
apply the skills learned during the course. The course will also include time for participants to 
ask specific questions about their own sites they currently are working on, as well as emerging 
technical/programmatic policy and guidance from HQ. By taking the course, participants will 
achieve the following objectives: 

• Learn how to manage common issues or concepts at remedial action sites, such as vapor 
intrusion, sediment removal, contaminated groundwater plumes, and green remediation. 

• Learn project management skills, including management of a project, forecasting 
resources and costs, planning meetings, documenting site activities, and tracking 
schedules and costs. 

• Learn effective ways to communicate various types of issues at sites to residents and 
communities. 

• Learn how to incorporate optimization into new and existing remedial actions. 

RPM 201 is recommended for RPMs with at least six months experience and may have assisted 
other RPMs with remedial actions or now are preparing to take the lead in conducting a remedial 
action. 
While RPM 201 may be most beneficial to new RPMs with 5 years experience or less, the course 
is very interactive and more experienced RPMs that attend will be encouraged to share their field 
background with the class. 
Superfund I 01 and the Remedial Process course are prerequisites for attendees to participate in 
RPM 201. 

RPM 201 A d ~gen a 

Time Topic 

DAYl 

8:30 a.m.- 9:00 a.m. Module 1: Introduction 

9:00 a.m. - 12:00 p.m. Module 1: Vapor Intrusion 

12:00 p.m.- 1:00 p.m. 
LUNCH 

1:00 p.m.-5:00p.m. Module 2: Contaminated Sediment Remediation for Hazardous Waste Sites 
(Includes 15-minute break) 

DAY2 

8:30 a.m. - 12:00 p.m. Module 3: Remedy Selection for Groundwater Restoration 
(Includes 15-minute break) 

12:00 p.m.- 1:00 p.m. 
LUNCH 
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Time Topic 

1:00 p.m.-5:00p.m. Module 3: Remedy Selection for Groundwater Restoration (continued) 
(Includes 15-minute break) 

DAY3 

8:30a.m.- 12:00 p.m. Module 4: Green Remediation 
(Includes 15-minute break) 

12:00 p.m.- 1:00 p.m. LUNCH 

1:00 p.m.-3:00p.m. Module 5: Raging Factors and Wrap-Up 
(Includes 15-minute break) 

Fundamentals of Superfund 
Fundamentals of Superfund, a 3-day introductory training course, provides an overview of the 
purpose, legal framework, and implementation of the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA) and the National Oil and Hazardous Substances 
Pollution Contingency Plan (NCP) for newly hired OSCs and RPMs. By taking the course, 
participants will achieve the following objectives: 

• Understand the evolution of the Superfund program. The course explores the origin, 
accomplishments, and future ofthe Superfund program. 

• Understand the statutory and regulatory basis for the authorities of OSCs and RP Ms. 
The course provides an overview of the roles of the OSC and RPM as they are defined in 
laws, regulations, policy, and guidance, including a comparison of authorities and 
liabilities. 

• Learn about the three types of response activities defined under CERCLA. The course 
discusses the components of the removal, remedial, and enforcement programs and the 
major responsibilities of OSCs and RPMs in their work on Superfund responses, site 
cleanups, and enforcement activities. 

F d un t I f S amen as o f dA d uper un ,gen a 

Time Topic 

DAYl 

8:30a.m.- 9:00a.m. Welcome 

9:00a.m.- 10:30 Overview of CERCLA 
a.m. 

10:30 a.m.- 10:45 
a.m. BREAK 

10:45 a.m.- 11:45 Statutory and Regulatory Framework 
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Time Topic 

a.m. 

11:45 a.m.- 12:30 Discovery, Notification, and Initial Site Assessment 
p.m. 

12:30 p.m.- 1:30 
p.m. LUNCH 

l :30 p.m.- 2:15p.m. Discovery, Notification, and Initial Site Assessment (continued) 

2:15p.m.- 3:15p.m. Removal Process 

3:15p.m.- 3:30p.m. 
BREAK 

3:30p.m.- 4:15p.m. Removal Process (continued) 

4:15p.m.- 4:30p.m. Debrief 

DAY2 
8:30a.m.- 9:30a.m. Federal Facilities 

9:30 a.m. - 10:00 Removal Process: A Closer Look 
a.m. 

10:00 a.m. - 10:30 
a.m. BREAK I REOC Tour 

10:30 a.m.- 12:00 Community Involvement 
p.m. 

12:00 p.m.- 1:00 
p.m. LUNCH 

1 :00 p.m.- 1 :30 p.m. Remedial Process - Introduction 

1:30 p.m.-2:30p.m. 
Remedial Process- Remedial Investigation I Feasibility Study 

2:30p.m.- 2:45 p.m. 
BREAK 

2:45 p.m. -4:30p.m. Remedial Process - Remedy Selection 
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DAY3 

8:30a.m.- 9:00a.m. Remedial Process: A Closer Look 

9:00 a.m. - 10:30 Remedial Process - Remedy Design I Remedial Action 
a.m. 

10:30 a.m.- 10:45 
a.m. BREAK 

10:45 a.m.- 12:00 Remedial Process - Post Construction Activities and Records 
p.m. Management 

12:00 p.m.- 1:00 
p.m. LUNCH 

1:00 p.m.- 2:15 p.m. Liability and Enforcement 

2:15 p.m. -2:30p.m. 
BREAK 

2:30p.m. -4:00p.m. Wrap-up 
Course Test 
Course Evaluations 
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Superfund Essentials 
Superfund Essentials provides an awareness of the purpose, legal framework, and 
implementation of the Comprehensive Environmental Response, Compensation, and Liability 
Act (CERCLA). Participants are introduced to the various components of the Superfund process. 
By taking the course, participants achieve the following objectives: 

s 

• Understand the evolution of the Superfund program. The course explores the origin, the 

accomplishments, and future of the Superfund program. 

• Understand the statutory and regulatory basis for the authorities of On-Scene 

Coordinators (OSC) and Remedial Project Managers (RPM). The course provides an 

overview of the roles of the OSC and RPM as they are defined in laws, regulations, 

policy, and guidance, including a comparison of authorities and liabilities. 

• Learn about the three types of response activities defined under CERCLA. The course 

provides an overview of the components of the removal, remedial, and enforcement 

programs. 

f dE uper un flA ssen Ia s ,gen d a 

Time Module 

10:00 a.m.- 10:50 a.m. Module 1: CERCLA Basics 

10:50 a.m.- ll :00 a.m. BREAK 

ll :00 a.m.- 12:00 p.m. Module 2: Statutory and Regulatory Framework 

12:00 p.m.- 1:00 p.m. LUNCH 

l :00 p.m. - 2:15p.m. Module 3: Removal Process 
Module 4: Remedial Process 
Module 5: Liability and Enforcement 

2:15 p.m. - 2:25 p.m. BREAK 

2:25p.m.- 3:00p.m. Module 6: Community Involvement 
Module 7: Special Topics 
Module 8: Wrap Up 
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Triad Training for Managers 
Triad Training for Managers introduces the Triad process, which can be applied to site 
characterization, remedial design, remedy implementation, remedy operation and maintenance 
and remedy optimization. The Triad process is designed to streamline the project lifecycle for 
environmental restorations in a legal, technically sound, and cost-effective manner. 
By taking the course, participants will achieve the following objectives: 

• Understand how the Triad process uses systematic planning, dynamic work strategies, 

and real-time measurement tools. The Triad process combines systematic planning, 

dynamic work strategies, and real-time measurement tools to collect information, which 

provides a more in-depth view of the environmental issues at a site and lead to more 

certain and defensible decision-making. The course will provide a thorough explanation 

of what is involved in systematic planning, dynamic work strategies, and real-time 

measurement tools. 

• Examine concrete site examples where the Triad process has been applied and discover 

the quantifiable benefits of using the Triad approach. The Triad approach has saved time 

and money at sites in a variety of regulatory programs. The course will evaluate case 

studies to show how the Triad approach improved project efficiencies and the certainty of 

the decisions at several sites. These decisions are similar to the decisions that are 

typically recommended and made by the managers taking this course. In addition, the 

course will review those situations where implementation of the Triad approach would 

not be recommended. 

T"dT na t M rammg or anagers A d .gen a 

TIME TOPIC 

9:00 a.m.- 9:15 a.m. Module 1: Introduction 

9:15a.m. -10:15 a.m. Module 2: Overview of the Triad Process 

10:15 a.m.- 10:30 a.m. Morning Break 

10:30 a.m.- 11:15 a.m. Module 3: Triad Approach at Work 

11:15 a.m.- 12:00 p.m. Module 4: Creating a Consensus Vision 
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12:00 p.m.- 1:00 p.m. Lunch 

1:00 p.m.-2:00p.m. Module 4: Creating a Consensus Vision continued 

2:00p.m. - 2:45 p.m. Module 5: Lowering Lifecycle Costs 

2:45p.m.- 3:00p.m. Afternoon Break 

3:00p.m.- 3:30p.m. Module 6: Lightening Work Loads 

3:30p.m.- 4:20p.m. Module 7: Debunking "Triad Myths" 

4:20p.m. -4:30p.m. Module 8: Wrap Up and Complete Evaluation Forms 

Triad Training for Practitioners 
Triad Training for Practitioners is based on best management practices (BMP) implemented by 
the EPA, partnership organizations, federal and state partners, and consultants. Participants will 
learn how the Triad Approach can be used to streamline projects in a legal, technically sound, 
and cost-effective manner. By taking the course, participants achieve the following objectives: 

• Integrate Triad BMPs into traditional project activities. This course illustrates how to use 
Triad sampling plan design, data collection, analysis, and management strategies at 
various entry points in a typical project timeline. The course highlights emerging quality 
assurance and quality control methods for evaluating data sufficiency and optimizing 
project sequencing. Case studies highlight benefits of using Triad concepts at hazardous 
waste sites within a variety of programmatic and regulatory frameworks. 

• Effectively collect and communicate critical project information. The Triad Approach 
uses a systematic planning process to involve key stakeholders and develop the 
conceptual site model (CSM). The course provides examples of CSMs and describes how 
they are used as the basis for project and sampling plan design, and as a tool for 
maintaining stakeholder consensus throughout the project life cycle. The course stresses 
the importance of educating both technical and non-technical team members on the 
monetary and risk related benefits of using Triad to manage project-related uncertainties. 
Participants will be shown how comprehensive systematic planning in a Triad framework 
extends beyond normal data quality models. The course examines tools for managing the 
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uncertainties associated with sampling, social, economic, and political factors that 
significantly impact hazardous waste cleanup and reuse projects. 

• Design dynamic work strategies. Systematic planning provides the foundation for 
designing effective dynamic work strategies (DWS). The course describes the 
components of a DWS, including (1) methods for verifying performance, (2) using 
collaborative data sets, (3) methods for real-time decision making, ( 4) managing sample 
and small scale variability, (5) designing project and field decision logic, (6) 
implementing contingencies, and (7) creating streamlined work plans. 

• Recognize and overcome the challenges presented while implementing a dynamic work 
strategy. Controlling a project during a DWS is challenging and involves communication 
and planning. Participants will learn how to manage and adjust programs in the field 
while maintaining the project's integrity. The course describes methods for controlling 
and directing work during dynamic work efforts, which include using unitized costing, 
setting project ceilings, and lowering project costs. Participants will examine how more 
focused characterization efforts can extend project funds and maximize the data 
collected. 

• Use Triad BMPs to support all phases of the environmental cleanup life cycle. In addition 
to supporting site characterization, Triad BMPs can directly support risk assessment, 
technology selection, remedial design, remedy implementation, long-term operations, and 
optimization efforts. The course describes specific ways practitioners can apply the 
BMPs to support these major project phases. 

Triad Trainingfor Practitioners is a 2-112-day course for those who would like more 
information on topics such as analytical technologies, in-depth sampling design, or system 
optimization and operation. EPA can work with training sponsors to customize this training to 
include facilitated panel discussions, site-specific case studies, technology demonstrations, or 
other material. Courses are provided at various locations in the continental United States. The 
target audience includes EPA, federal, state, tribal, and private industry technical project 
managers and stakeholders involved in the development and implementation of BMPs at 
hazardous waste sites. Attendees of this course should have some exposure to the Triad process 
and substantial experience in the areas of cleanup and reuse at hazardous waste sites. 

T . d T . . t P ff na rammg or rae 1 wners A d lgen a 

Time Topic 

DAYl 

8:30a.m.- 9:00a.m. Welcome and course logistics 

9:00 a.m. - 9:15 a.m. Module 1: Introduction 

9:15 a.m. - 9:45 a.m. Module 2: Overview of the Triad Approach I Case Study 

34 



Time Topic 

9:45 a.m.- 10:00 BREAK 
a.m. 

10:00 a.m.- 11:00 Module 2: Overview of the Triad Approach I Case Study 
a.m. (continued) 

11:00 a.m.- 12:00 LUNCH 
p.m. 

12:00 p.m.- 1:30 Module 3: Systematic Planning for Triad Projects I Case Study 
p.m. 

1 :30 p.m. - 1 :45 p.m. BREAK 

1:45 p.m.-3:15p.m. Module 3: Systematic Planning for Triad Projects I Case Study 
(continued) 

3:15p.m.- 3:30p.m. BREAK 

3:30p.m.- 5:00p.m. Module 3: Preliminary CSM Exercise 

Waste Treatment, Transportation and Disposal 
Waste Treatment, Transportation and Disposal, a 2-day advanced training course, focuses on 
specific technical and regulatory issues that On-Scene Coordinators (OSC) and Remedial Project 
Managers (RPMs) must address when treating, transporting, and disposing of waste. By taking 
the course, participants will achieve the following objectives: 

• Learn a step-by-step approach to the treatment, transportation, and disposal of waste. 

The course discusses oversight of the major steps in procuring cost-effective and efficient 
treatment, transportation, and disposal of waste. 

• Explore alternative methods of treatment, tramportation, and disposal of waste. The 
course examines alternative means of addressing wastes, including both technical means 
and regulatory relief. 

• Discover practical recommendations for improving the treatment, transportation, and 
disposal process. The course stresses some obvious and other less obvious aspects 
helpful in improving the transportation and disposal process. 

• Master information about the identification and analysis of waste. Participants will obtain 
information from experienced professionals about the process of identifying and 
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analyzing special waste types and to arrange for treatment, transportation, and disposal of 
waste. 

Waste Treatment, Transportation and Disposal is an advanced-level training course, which is 
intended only for personnel of Federal, state, and local agencies and tribes. The course is 
designed to equip OSCs with the information they need to plan for the treatment, transportation 
and disposal of wastes generated from removal actions. Other environmental professionals, such 
as Remedial Project Managers (RPM), site assessment managers, and state or local emergency 
response personnel, also may benefit from the course. 

w aste T t t T rea men, t f ranspor a Ion an dD' 1sposa lA ~gen d a 

Time Topic 

DAYI 

8:30a.m.- 8:45a.m. Introduction 
Topics: Explain Objectives of Course 

Review Modules/Topics 
Importance of Treatment and Disposal 

8:45 a.m.- 9:45 a.m. Module 1: Overview of Regulatory Standards for Managing Wastes 
Generated at CERCLA Removal Action 

Topic: Relationship between CERCLA Removal Actions and Waste 
Management Requirements of Other Federal Laws 

9:45a.m. -10:15 a.m. Module 2: Identification and Management of RCRA Hazardous Waste 
Topics: Hazardous Waste Determination 

Definition of Solid Waste 
10: 15 a.m. - I 0:30 a.m. 

BREAK 

10:30 a.m.- 12:00 p.m. Module 2: Identification and Management of RCRA Hazardous Waste 
(continued) 

Topic: Definition of Hazardous Waste 
12:00 p.m.- I :00 p.m. 

LUNCH 

1:00 p.m.- 2:45 p.m. Module 2: Identification and Management of RCRA Hazardous Waste 
(continued) 

Topic: Land Disposal Restrictions 
2:45p.m.- 3:00p.m. 

BREAK 

3:00p.m.- 4:30p.m. Module 2: Identification and Management of RCRA Hazardous Waste 
(continued) 

Topic: Requirements and Policies Regarding On-
site Management of Remediation Waste 

DAY2 

8:30a.m. to 10:00 a.m. Module 3: Waste Characterization Strategy 
Topics: Overview of Waste Sampling 

Operational Approach to Waste Identification 
Developing a Waste Analyses Strategy 
Common Field Characterization Technologies 

10:00 a.m. -10:15 a.m. BREAK 
10:15 a.m.- II :15 a.m. Module 4: Special Waste Types 

Topic: 18 Different Waste Types 
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Time Topic 

II: 15 a.m.- 12:00 p.m. Module 5: On-Site Treatment & Disposal of Waste 
Topics: On-site Treatment Technologies 

On-site Disposal Technologies 
ARARs 

12:00 p.m.- I :00 p.m. LUNCH 
l :00 p.m. - I :45 p.m. Module 6: Determining Whether to Manage Waste 

On-site or Off-site 
Topics: Factors to Consider 

Combining On-site and Off-site Actions 
Institutional Controls 

Exercise: On Site versus Off Site 

l :45 p.m.- 2:30 p.m. Module 7: Off-site Treatment and Disposal 
Topics: Off-site Transportation and Disposal Technologies 

Selecting an Appropriate TSDF 
Approval Process 
Waste Profiles 
Modes of Transportation 
DOT Requirements 
Hazardous Waste Manifest 
RCRA LDR Tracking; Requirements 

2:30p.m.- 3:00p.m. Wrap Up 
Course Evaluations 

Natwnal AssociatiOn of Remedial Project Managers 

2014-2020 NARPM Training Program Support: 
• Provide support for monthly NARPM Co-Chair Calls 
• NARPM Presents Webinar Series 

o Coordinate with presenters for 9-18 webinars scheduled annually 
o Schedule additional webinars, as necessary 

• Once course announcements have been sent, regularly update the training team and 
instructor tracking chart with confirmed instructors and course leads 

• Once courses have been confirmed, begin development and coordination for courses 
assigned to Contractor. 

• Coordinate and develop training guidelines for remediation workforce as part of RPM 
professional development. 

• Support the NARPM Training Committee and the OSC Task Force Training Committee 
to develop draft training guidelines to assist RPMs and OSCs meet mandatory and 
recommended training requirements. 

• Promote Distance Learning alternative for RPM training. 

EJ Training 
• Contractor will work with the Office of Environmental Justice (OEJ) and the EPA 

TOCOR to support OEJ efforts such as Eco Ambassador toolkit, EJ training for OSCs 
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and RPMs, EJ training for Risk Assessors and Specialized Regional Training on EJ 
Resolution for Remedial Project Managers 

Tribal Training 
• Participate in conference calls with the EPA technical lead and technical review team to 

provide Tribal Training on Superfund and Clean-up Responses. Develop Training for 
delivery to Tribal hazardous waste community stakeholders and also to promote Tribal 
capabilities for hazardous waste clean-up jobs, contracts, and employment. 

6. STATEMENT OF WORK: 

The Contractor shall communicate with the TOCOR within five (5) days of receipt of the Task 
Order to determine if a meeting is appropriate submission of the Work Plan. If such a meeting is 
required, a Technical Directive (TD) will be issued by the TOCOR. Tasks for this Task Order 
(TO) shall fall under the following Performance Task Areas as identified in the contract, 3) 
Supporting symposia and meetings. 4) Developing draft technical training materials and 
supporting OSR TI in conducting and delivering hands-on workshops for EPA and state cleanup 
professionals, others in cleanup professions, academia, and the general public, consistent with 
established EPA policy and guidance. 5) Supporting EPA outreach. 

Task 1. Work Plan (Ref: Clause B2 of the Contract) 

The Contractor shall prepare a Work Plan for the accomplishment of the work described in the 
Tak Order. The plan will include an overview of methodology to be used for each task, a master 
networked schedule, and resource requirements. The Contractor will provide intermediate 
milestone dates by task in accord with the guidance provided by EPA. The EPA COT OR must 
approve the task plan in writing and must approve any subsequent modifications. 

Task 2. Support of the CERCLA Education Center Training Courses 

The Contractor shall provide support to develop, deliver, and instruct all courses associated with 
EPA's CEC. As listed before, the CEC supports and/or sponsors the following courses: 

• Superfund 101 (Fundamentals of Superfund) 
• Superfund Essentials (1-day) 
• Superfund Essentials for Executives Briefing (4 hours) 
• Superfund Essentials Train-the-Trainer 
• Removal Process 
• Remedial Process 
• osc 201 
• RPM 201 
• Remedial Design/Remedial Action (RD/RA) Training Program for RPMs 
• OSC Warrant Officer 
• Advanced-level Training Program for OSCs and RPMs 
• Removal Process for RPMs 
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• Waste Treatment, Transportation, and Disposal 
• Preliminary Assessment/Site Inspection 
• Hazardous Ranking System 
• Triad Training for Managers 
• Triad Training for Practitioners 
• Integrating Water and Waste Programs to Restore Watersheds 
• Risk Communication 
• High Resolution Site Characterization 
• Best Management Practices for Green Remediation, Site Characterization, and Site 

Assessment 
• Leadership for Superfund Teams 
• Best Management Practices 
• Platform and Presentation Skill 
• Project Management Training Program for OSCs and RPMs 
• Negotiations Training for OSCs and RPMs 
• Project Management Certification Training 
• CERCLA for Small Businesses 
• Site Remediation Optimization - Basics 
• Site Remediation Optimization- Applied Techniques 

Other courses may be added by TD as training needs for EPA's workforce are determined by 
EPA. The contactor can assume to Contractor must perform all tasks as described in Tasks 3 and 
Task 4 ofthe Performance Statement of Work for this Task Order. In addition, the Contractor 
shall conduct the following activities related to each of the above listed CEC courses as directed 
by the EPA Task Order Manager (TOCOR) and as courses are scheduled for October 2014 
through October 2020: 

• Electronic Deliverable Format: All electronic deliverables for this Task Order must be 
provided in a Microsoft compatible format. It should be noted that there is an overall 
contract requirement for electronic copies of all deliverables and a second copy shall also be 
delivered to the EPA TOCOR. 

• Integration of Triad Principles: Contractor shall integrate Triad principles for site 
characterization and alternative remediation strategies into all applicable training courses as 
part of routine course revisions for every CEC Training Course. 

• Integration of Remedy Optimization Principles: Contractor shall integrate remedy 
optimization principles as a best practice for project management into all applicable training 
courses as part of routine course revisions for every CEC Training Course. 

• Integration of Community Engagement Principles and Environmental Justice 
Principles: Contractor shall integrate community engagement and environmental justice 
principles as best practices for project management into all applicable training courses as part 
of routine course revisions for every CEC Training Course. 
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• Integration of Project Management Principles: Contractor shall integrate project 
management principles for risk and site management as appropriate into all applicable 
training courses as part of routine course revisions for every CEC Training Course. 

• Integration of References and Resources: Contractor shall review all CEC training 
courses and integrate references for available electronic and other information and support 
resources such as http://CLUIN.ORG. http://trainex.org, EPA's ERT, and EPA's Contract 
Lab program, and the Training, Groundwater, Federal Facility and Engineering Forums into 
all applicable training courses as part of course revisions for every CEC Training Course. 
Contractor shall update and include the CEC acronym list and include this list in every CEC 
training course. The Contractor shall provide necessary updates and maintain the resource 
CD-ROMs related to the Removal and Remedial processes. The contents from the CD-ROM 
shall be integrated into existing online resources used by EPA OSCs and RPMs. 

• Integration of Graphic Images and Actual Examples/Case Studies: EPA has determined 
that participant learning is increased when CEC courses increase the percentage of graphic 
images and real life examples. Contractor shall review all revisions for CEC training courses 
and integrate graphic images to a ratio of at least 20% of all slides for each course. 
Contractor shall identify and incorporate actual examples, case studies, or similar real life 
learning experiences into applicable areas of all training courses as part of course revisions 
for every CEC Training Course. For purposes of estimating Contractor can assume an 
average of a two real life examples per day of a course. 

• CEC Fliers: The Contractor shall update all CEC fliers to reflect any changes and if 
necessary, draft up to 5 new fliers per year for new CEC courses for the 2014-2020 calendar 
years. Each flier shall contain brief background information about the CEC, a description of 
the intended audience, information about the instructional methodology and length of the 
course, an outline of course content, and registration information. Upon receiving comments 
from EPA, the Contractor will prepare a final flier, incorporating EPA comments. After 
approval of the final flier by EPA, the Contractor shall prepare the final camera-ready 
version and provide EPA with a hard and electronic copy. In addition, the Contractor shall 
provide EPA with a .pdf version ofthe flier that can be uploaded onto the World Wide Web. 

• Revise and Develop Training Course Contents: The Contractor shall develop and revise 
courses materials for all CEC Training Courses ongoing as appropriate and based on the CEC 
course calendar for 2014 through 2020. In addition, the Contractor may need to use senior­
level subject matter experts to develop and revise materials based on the types of revisions as 
identified by EPA TOCOR and technical leads for each course. The revisions shall not 
change the structure or format ofthe training courses unless directed by the EPA TOCOR 
through a technical directive. The Contractor shall ensure that all current laws, regulations, 
and EPA policies and guidance are continually integrated into the course material. The 
Contractor also shall ensure that where applicable that visuals, such as site photographs, 
video clips, and Websites are integrated into all CEC Training courses. Training materials 
shall include for all CEC Training Courses presentation materials, an instructor's manual, 
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and participant materials to include DVD/CDs for participants. 

The Contractor shall provide to an EPA Technical Lead for each CEC Training Course draft 
modules for any course materials that are updated based on course feedback from deliveries 
and/or changes to laws, regulations, and EPA policies and guidance. Upon receiving 
comments from EPA, the contract shall produce a final camera-ready of an instructor and 
participant manual. 

• Evaluation Memorandum: The Contractor shall develop a participant and instructor 
evaluation form for inclusion in the training materials for each course and collect the 
completed forms after each course has been delivered. After each delivery of each course, 
the Contractor shall prepare an evaluation memorandum. The memorandum shall include a 
list of any typographical and contextual errors identified during the various deliveries that 
may require correction, a list of all substantial questions asked by the participants and the 
answers provided by the instructors, and a list of suggested changes and comments made by 
the training specialist and EPA during the delivery of the course. The memorandum shall 
also include the original completed evaluation forms. 

• Instructor Orientation/Train the Trainer Sessions: The Contractor shall brief EPA 
instructors for the course deliveries as scheduled in the CEC Calendar. The EPA TOCOR 
shall provide the Contractor with a list ofthe EPA instructors for each scheduled delivery. 
The Contractor shall then schedule and facilitate at least two and not more than five train-the­
trainer conference calls before each course delivery for all courses to prepare instructors and 
training specialists. The Contractor shall distribute appropriate materials to participants prior 
to the calls. 

The sessions shall be conducted as one-hour conference calls. The Contractor shall develop 
and distribute an agenda and appropriate training materials to the instructors and the EPA 
TOCOR prior to each conference call. Conference call activities shall include reviewing and 
discussing course material and answering questions about the course material. 

• Course Delivery 
The Contractor shall provide for each delivery of the CEC courses identified in the CEC 
Calendar: one senior instructor who is a subject matter expert in the course material to 
instruct the course and one training specialist, as appropriate. For the HRS and PA/SI 
courses, the Contractor shall provide up to three senior instructors who are subject matter 
experts. The Contractor instructor(s) shall prepare for instructing the course and shall instruct 
significant portions of the course. The training specialist(s) and instructor(s) shall: 

o Coordinate a pre-delivery meeting of the EPA Task Order manager (TOCOR) and the 
EPA instructors 

o Set up the training room with audiovisual equipment and reference materials 
o Distribute and collect instructor and participant manuals 
o Support the other instructors by operating audiovisual and other equipment, according 

to the lesson plan 
o Identify text in training materials that may require revision or correction, such as 
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typographical errors, as they are noticed during the delivery 
o Observe the delivery and taking detailed notes about timing, issues or problems that 

arise, questions asked, answers provided, and the general quality of the delivery 
o Repackage training materials after the delivery and arrange for their return to the 

Contractor and EPA as appropriate. 

• Administrative and Logistical Support for CEC Courses: The Contractor shall provide 
administrative and logistical support for the deliveries of all the CEC courses identified in 
CEC Calendar. The Contractor shall provide photocopying support for all scheduled CEC 
courses identified in the CEC calendar including instructor and participant manuals, slides 
and videotapes, and reference materials. The Contractor shall photocopy and assemble up to 
8 instructor manuals and 50 participant manuals for each course. It should be noted that 
some courses may require up to 75, and some as little as 20, but the most common number of 
manuals required is 50. 

Many CEC courses such as Triad Training, High Resolution Groundwater Characterizations, 
Remedy Optimization, and Integrating Water and Waste Programs to Restore Watersheds are 
complex subjects that require using color graphics to convey many concepts. The use of 
these color images is prudent and approved. The Contractor shall also provide materials 
tailored for specific audiences and localities with color images. 

The Contractor shall arrange shipment of the materials to the location scheduled for course 
delivery. The Contractor shall return training materials that are not distributed to course 
participants to EPA. Note: Government-owned audiovisual equipment shall be provided by 
the government when possible. The Contractor will provide all computers/ laptops for 
presentations necessary for the delivery of courses. The Contractor shall plan to coordinate 
with EPA to secure appropriate training facilities when government-owned facilities are not 
available, however this will be the very rare occasion. Under such circumstances, the 
Contractor shall coordinate with the facility to ensure that the necessary audiovisual (NV) 
equipment and meeting space is available for the event. Contractor can assume meeting 
room training facility and AIV rentals shall not exceed $2,000. Per event and no more than 
$5,000 per year. The Contractor may be required to provide tables and chairs for training 
when government furnishings are not available in government facilities such as warehouses. 
For purposes of estimating the Contractor can assume no more than twice per year and rental 
costs will not exceed $2,000 per year. 

Contractor will follow in accordance with EPA Order 1900.3, Government Employees 
Training Act (GETA), and with all Agency policies for meetings, training, and conferences. 

Task 3. Coordinate and develop training guidelines for RPMs and OSCs 
The Contractor shall support the NARPM Training Committee and the OSC Task Force Training 
Committee to develop training guidelines to assist RPMs and OSCs meet mandatory and 
recommended training requirements. The Contractor shall support up 2 face-to-face meetings 
for each group. 
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The specific dates and locations of all meetings shall be provided by the EPA TOCOR. For the 
purposes of the cost estimate, the Contractor shall assume that two staff members shall attend 
two meetings of each committee. Locations and dates shall be given by the TOCOR. 

Task 4. Course Delivery Calendar 
The Contractor shall prepare a draft of course calendars and to update the course calendars as 
deliveries are added, canceled, or postponed by EPA. For purposes of cost estimating, the 
Contractor shall assume that the calendar shall be updated up to 20 times per year. For each 
update, the Contractor shall provide a draft for EPA review and comment, and a final, 
incorporating EPA's comments. In addition, the Contractor shall provide EPA withaMS Word 
compatible and a .pdf version of the calendar that could be uploaded onto Internet. 

Task 5. Support EPA OSWER Training Meetings and Activities 
Under this task, the Contractor shall provide technical support for and attend meetings of the 
OSWER Training Coordination Team and meetings of the CEC Headquarter management team. 
The Contractor shall serve as a Training Subject Matter Expert to this group. The Contractor 
shall also support the OSWER Training Coordination Team members in coordinating, 
advertising, identifying and tracking both mandatory and recommended training courses for 
RPMs, OSCs, CICs and EPA Superfund Stakeholders. 

Task 6. Training Meeting Support 
The Contractor shall arrange for meetings of groups such as the NARPM Council Training 
Committee, OSC Task Force Training Committee, Engineering Forum, Groundwater Forum, 
Federal Facilities Forum, Focus Forum, Superfund Managers, Division Directors, Site 
Assessment, Superfund Analytical Operations Training, Information and Resource Management 
Training, and Other Training Teams as identified by Technical Directive. 

The Contractor shall provide support for at least 2 meetings of OSCs, RPMs, Superfund support 
staff, and HQ representatives. The meetings have not yet all been scheduled; the Contractor 
shall begin to arrange for meeting space upon receipt oftechnical directives (TD) from EPA. For 
the cost estimate, the Contractor shall assume that the meetings will be three-day events for an 
average of 20 people. 

The Contractor shall arrange shipment of the materials to the location scheduled for the delivery. 
The Contractor shall return materials that are not distributed to course participants to EPA. Note: 
Government-owned and the audiovisual equipment shall be provided by the government when 
possible. The Contractor shall plan to coordinate with EPA to secure appropriate facilities when 
government-owned facilities are not available. Under such circumstances, the Contractor shall 
coordinate with the facility to ensure that the necessary audiovisual (A/V) equipment and 
meeting space is available for the event. 

The Contractor shall also acquire subject matter experts to facilitate and participate in meetings 
as directed by EPA. The Contractor shall be responsible for logistical concerns associated with 
obtaining the subject matter experts including coverage of travel expenses, in accordance with 
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GSA Travel and Per Diem rates. 

Task 7. Internet Seminars and Maintenance of On-Line Training 

The Contractor shall develop and coordinate the content no more than 60 Internet Seminars per 
year. The Contractor shall use existing materials from CERCLA Education Center training 
courses and courses offered as part of the OSC Readiness Training Programs and NARPM 
Annual Training Programs and develop new materials as determined by EPA via TD. 

The Contractor shall maintain and revise as appropriate the existing on-line Fundamentals of 
Superfund training course. 

Task 8. Develop and Implement Training Curriculum for SDBs 

EPA's Office of Solid Waste and Emergency Response (OS WER) has initiated an effort to 
improve the technical competency of Small and Disadvantaged Businesses (SDB) as they 
compete for environmental cleanup jobs in a challenging market. Its key purpose is to provide 
targeted access to training and technology transfer in advanced technology and business growth 
areas in site characterization and remediation. The Contractor shall assist EPA to develop a 
training curriculum to help increase competency in areas such as Triad, green remediation, and 
effective data management to improve the state of practice among consulting and engineering 
service providers while also helping small and minority owned business enterprises compete for 
site cleanup work. Based on the identified needs and training objectives, the Contractor shall 
develop a curriculum to assist SDBs build their technical capacity related to environmental 
cleanup. 

Task 9. Develop and Deliver Cleanup Technology Training for Tribal Environmental 
Professionals 

The Contractor shall develop an issue paper to identify training needs related to best practices 
and treatment technologies for cleaning up hazardous waste sites for the Institute of Tribal 
Environmental Professionals (ITEP). The ITEP was created to act as a catalyst among tribal 
governments, research and technical resources at Northern Arizona University (NAU), various 
federal, state and local governments, and the private sector, in support of environmental 
protection of Native American natural resources. ITEP was established at NAU in 1992, in 
cooperation with the USEP A. Based on the identified needs, the Contractor shall develop and 
deliver no more than two training courses. For the purposes of the cost estimate, the Contractor 
shall assume that each course will be 3-hours in length. 

The Contractor shall also support additional development of previously designed course modules 
to instruct Tribal College students on the historical operation, site characterization, and the 
remediation of mining sites in the US. The training shall focus on the environmental impact of 
current and former mining operations affecting Native American communities in the Southwest. 
Students presented with these course modules will be able to apply this knowledge to existing 
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projects, improve technical skills, and enhance job and career opportunities. Materials developed 
under the direction of the EPA may be available to instructors and /professors teaching in the 
environmental studies, science, and engineering programs at Tribal Colleges. The training 
materials shall incorporate traditional tribal knowledge, history, and culture as appropriate. The 
Contractor shall use existing materials from support of the CEC, OSC Readiness Training 
Program, the NARPM Training Program and other available training. 

Tasks include the development of a detailed course and subject area outline for the proposed 
modules in coordination with a tribal subject matter consultant to ensure that traditional 
knowledge, history, and culture are incorporated. Training modules may include but not limited 
to the following general focus areas related to mining operations: 

• General Superfund Remediation Processes and Requirements 
• Basic Chemistry, Biology, Geology, and General Engineering Practices 
• Historical and Current Mining Operation Practices (Nationally and Indian Country) 
• Types of Mining Practices, Operations, Extraction Processes, and Geographical Locations 
• Environmental Impacts to all media forms (soil, air, water, communities) 
• Public Health Issues and other Risk Resulting from Mining Operations 
• Regulatory and Statutory Requirements and Oversight (Federal, State, Local and Tribal) 
• Site Characterization and Remediation Technologies (traditional and innovative 

approaches) 
• Review of Case Studies, Videos, Maps, Photographs as Teaching Tools 
• Traditional Tribal Knowledge, Culture and Science Experiences 
• References, Electronic Resources, Reports and Guidance, Acronyms, Definitions and Terms 
• Establishment of State of Art leaning practices (internet seminars, web conferences, on-line 

learning) 

The Contractor shall provide one draft of each module to an EPA technical lead identified by the 
EPA W AM, and then incorporate comments from the technical lead and changes and updates 
based on feedback from deliveries and/or changes to laws, regulations, and EPA policies and 
guidance. Upon receiving approval from EPA W AM, the Contractor shall produce a final 
camera-ready of an instructor and participant manual and resource CD/DVD. 

Task 10. Develop and Deliver Cleanup Technology Training for Remedy Optimization: 

The Contractor shall develop and draft an issue paper to identify training needs and training 
objectives related to training of waste cleanup professionals for remedy optimization as a best 
practice in project management. EPA will determine key issues and objectives and provide this 
guidance to the Contractor. Based on the identified needs and training objectives, the Contractor 
shall develop and delivery two deliveries of a 1.5 day advanced level training course and four 
deliveries of a two-hour base line web-based training (each delivery will be divided into two one 
hour segments). For the purposes of the cost estimate, the Contractor shall assume that each 
course will require 2 draft and one final outline; and three drafts of the training materials 
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followed by one final for the first delivery. Course materials will be revised, as a standard of 
practice based on comments after each delivery, as described under Task 2 of this W A. 

Task 11. Quick Turnaround Senior Management Requests 

The Contractor shall respond to and provide information to EPA TOCOR for ad hoc requests 
from EPA management that arise from inquiries received on training related to OSC Readiness, 
NARPM, the CERCLA Education Center, and or other training meetings. Other information 
requests include providing bi-weekly updates on activities of the CEC, accomplishment reports, 
briefing packages, and other EPA reports that document OSRTI training activities. The 
Contractor shall assume 26 submissions ofthe bi-weekly updates, 15 reports, and 14 briefing 
packages. The EPA TO COR shall provide TDs that specify the details and requirements for 
each report and or briefing package. Contractor will track individual costs for any ad hoc 
requests and provide that information during monthly progress reports. 

Task 12. NARPM Annual Training Program Activities 

• Support for the Co-Chair Training Program Planning and/or NARPM Committees 
o Plan, Facilitate, and Participate in Teleconference Meetings and Provide a Summary: 

The Contractor shall provide a training specialist and a technical subject matter expert 
to support the Co-Chair Training Planning and/or NARPM committees by taking 
notes and collecting information on training and resource issues discussed for each 
meeting. The Contractor shall provide a draft summary of the meeting to the EPA 
TOCOR. The summary shall highlight discussions held and resolutions of issues 
raised and shall identify action items generated during those discussions. The 
Contractor shall provide to EPA a final summary that incorporates EPA's comments 
on the draft. For the cost estimate, the Contractor shall assume that two staff shall be 
required to provide support during the meetings. 

For each meeting of the Co-Chair Training Program Planning and/or NARPM 
committees, EPA shall provide the Contractor with a list of topics to be included in 
on the agenda. The Contractor shall assume that there will be no more than two such 
meetings held for each NARPM Annual Training Program. Within five days of 
receiving the list, the Contractor shall develop a final draft agenda and distribute it by 
electronic mail (e-mail) to all participants. In addition, the Contractor shall provide 
no more than 40 copies of material related to each Co-Chair Training Program 
Planning and/or NARPM committees meeting. 
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o Conference Calls: The Co-Chair Training Program Planning Committee holds 
monthly conference calls to discuss training and resources related to the training 
Program. To support the NARPM Co-Chair Training Program Planning Committee, 
the Contractor shall assist with and participate in as many as 12 one-hour-long 
conference calls (per each training Program). The Contractor shall provide logistical 
support, including preparation and distribution of agendas and summaries. The 
Contractor shall distribute the agendas by e-mail to participants 48 hours before each 
call. For the purposes of the work plan, the Contractor shall assume that only one 
draft of each summary will be prepared. 

• Program and Training Development 
o Program Agendas: The Contractor shall prepare no more than 3 versions of a draft 

program agenda for the entire event by day, by hour and by venue based on input 
from EPA. Upon receiving comments from EPA, the Contractor shall prepare a final 
program agenda. 

o Track Progress of Training Development: Using the format established for the 
NARPM Annual Training Program, the Contractor shall track the progress of the 
development teams (no more than 64 teams) in preparing courses and delivering them 
during the annual training program. The Contractor shall develop milestone charts 
for development teams and document milestones as they are met by the development 
teams. The Contractor shall prepare informational materials for Headquarter and 
Regional management to communicate EPA staff who participates as course 
developers and/or instructors. The Contractor also shall coordinate and collect 
abstracts and other administrative information, such as audiovisual equipment and 
meeting room requirements, related to each course that is offered during the training 
Program. The Contractor also shall participate in conference calls held once a month 
(approximately 12 conference calls) by the development teams to ensure milestones 
are met. The Contractor shall communicate with the EPA TOCOR and EPA 
technical leads weekly to review the progress of the development teams. 

o Design and Develop Courses: The Contractor shall develop, modify, and/or procure 
instructional materials or coordinate with designated outside providers for all 
scheduled courses. For the purposes of the cost estimate, the Contractor should 
assume that at a minimum ten courses shall need significant support for development 
and delivery or revisions. Courses will be identified in a meeting of the NARPM Co­
Chairs in and provided to the Contractor by the TOCOR via Technical Directive 
(TD). The Contractor shall assign senior level subject matter experts related to each 
course topic to develop and modify training materials. For purposes of estimating, the 
Contractor shall assume courses or topics will require support in the following areas: 

• Community Engagement 
• Environmental Justice 
• Media Training 
• Coordinating, Communicating, and Building Relationships with Tribes during 

Superfund Responses 
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• Effective Presentations 
• Environmental Sampling 
• Environmental Statistics 
• Best Practices for Writing a ROD 
• Institutional Controls 
• Optimization 
• Case Studies 
• Plenary Sessions 
• You Mean There is More than Superfund 
• RCRA for RPMs 
• Triad Training 
• Risk Communication 
• Green cleanups 
• Negotiations 
• Project Management 
• Post Construction Completion 
• High Resolution Site Characterization 
• DNAPLs 
• Vapor Intrusion 
• ARARs 
• Ecological Revitalization 
• Sediment Remediation 
• Recommended Interim Preliminary Remediation Goals for Dioxin in Soil 
• Access and Other Legal Issues- Protecting EPA's Interests and Avoiding 

Personal Liability 
• Best Management Practices for More Effective Characterization and Remedy 

Implementation 
• IGCE 
• Leadership, Culture, and Performance 
• Site Budgeting Planning 
• Social Networking 
• Cutting Edge Technologies 

The Contractor shall schedule and facilitate no more than 10 conference calls or 
meetings for each course with the EPA technical leads to discuss the direction and 
content of the course. The Contractor shall develop and distribute an agenda for each 
call, along with copies of instructional materials that shall be discussed during the 
call. The Contractor shall use electronic mail to deliver the agendas and course 
material. If EPA teleconferencing services are not available, the Contractor shall 
arrange to provide conference call lines. 

On the basis of discussions held during the conference calls, the Contractor shall 
develop a first draft ofthe instructional materials for each course within 30 days of 
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the first call, incorporating additions and revisions as discussed. The Contractor shall 
provide no more than five paper copies of the draft course material to EPA. 
Electronic dissemination of course materials is encouraged. 

The Contractor shall submit final instructional materials that incorporate EPA's 
comments on the draft materials. The Contractor also shall provide to the EPA 
TOCOR two sets of compact disks (CD) containing all instructional material for all 
courses by all parties at the program. 

o Prepare Evaluation Forms and Report: The Contractor shall develop and provide at 
least three types of an evaluation form to be completed by all participants. The forms 
shall be tailored for the overall training program, individual courses, and panel, 
information, and paper sessions. The forms shall provide EPA with the opportunity 
to gather information on how the program can be improved to ensure the RPMs are 
provided with the most useful training for improving their job performance. The 
Contractor shall provide draft evaluation forms to the EPA TOCOR and technical 
leads and incorporate EPA comments into the draft for the final form. 

• Instruct Training and Provide Support 

o Instruct and facilitate training courses: The Contractor shall provide senior level 
subject matter expert instructors and technical experts for support for development of 
approximately 13 courses per annual program. 

o Collect Electronic Presentations and Create a Library of Training Materials: The 
Contractor shall collect in advance of the NARPM Training Program all electronic 
presentation materials from each development team to ensure that all files are 
compatible with equipment provided. In addition, the Contractor shall collect on-site 
two copies of all training materials in both hard copy and electronic format including 
materials not prepared by the Contractor. The Contractor shall assemble a library for 
EPA that includes all finalized training materials for the NARPM Training Program. 

• Administrative and Logistical Support 

o Coordinate Logistics for the NARPM Annual Training Program: The Contractor 
shall conduct activities to arrange the logistics for NARPM Training Program 
including the following: 

• The Contractor shall coordinate with EPA to secure an appropriate training 
venue for the event. The Contractor can anticipate no more than ten venues for 
the training program each day. 

• The Contractor shall coordinate with the facility to ensure that the necessary 
audiovisual (A/V) equipment and meeting space is available for the event. 

• The Contractor shall develop a graphic theme for the NARPM Training 
Program that will be applied to onsite materials and the temporary Training 
Program Website. 
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• The Contractor shall apply the design and layout of the graphic theme to the 
Training Program Website. The Website shall describe the curriculum design 
of the training portion of the training program, provide online registration, 
course descriptions, updates to events and schedules, and be used as a focal 
point for tracking course development and administration of the training 
Program. The Contractor shall prepare periodic updates to the Website 
describing the training program and its progress and deliver these in 
electronic-only format to EPA. The training program shall also post after 
action reports and course evaluations for 120 days. The Website is a 
temporary site and shall only be maintained approximately 150 days before 
the event with registration support and 150 days after the event with after 
action reports and evaluations. Contractor shall provide EPA with an 
electronic copy of the information provided on the final Website before it is 
removed. 

Task 13. Develop a Media Library 

Contractor will collect, organize and inventory electronic presentations for all CEC, OSC, and 
NARPM courses delivered since 2000 and create a Library of Training Materials. EPA shall 
provide the Contractor with the majority of these materials in electronic format. Some materials 
will not be available and will not be sought outside EPA's current inventory. Some materials 
will be in obsolete media and will require conversion to a usable format (e.g. Wordperfect to 
current Word or Adobe Portable Document Formats, or VHS to Digital media); some materials 
may only be in "hard copy" and will require scanning to create an electronic version. The 
Contractor shall assemble and maintain a library for reference and review. 

Task 14. Distance Based Learning 

Contractor will develop a distance based learning program for the CERCLA 3500.1 required 
courses Fundamentals of Superfund, Remedial Process, and Remedial Process. 

Task 15. Homeland Security (formerly referred to as Weapons of Mass Destruction and 
Counter Terrorism) Awareness Training 

The Contractor shall be prepared to provide materials for two deliveries of an advanced terrorism 
and weapons of mass destruction health and safety training awareness (Homeland Security 
Awareness) course over the period of performance. Homeland Security Awareness is now the 
accepted term of art previously known as Counter Terrorism. Each course delivery shall consist 
of 24 hours (3-days) of class room instruction. The course outline shall address: 

• Awareness Level Counter Terrorism (CT) (4 hours) 
• Operations/ Technical Level CT (12 hours) 
• Incident Commander CT (8 hours) 

The Contractor shall provide the appropriate number of subject matter expert instructors to 
develop and instructor the training course. The Contractor also shall provide administrative 
support for the deliveries. The Contractor shall provide photocopy support including instructor 
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and participant manuals, slides and video, and reference materials. The Contractor shall 
photocopy and assemble up to 4 instructor manuals and 35 participant manuals for each course 
delivery. At the conclusion of the course deliveries, the Contractor shall provide to the EPA 
TOCOR, two copies of the finalized, Instructor's Manual and Materials and the Participant's 
Manual and Materials, and one master electronic copy of all instructor and participant manuals 
used for the Homeland Security Awareness training. 

The Contractor shall coordinate with the EPA regarding each delivery of the Homeland Security 
Awareness course. For the purposes of the cost estimate, the Contractor shall plan on one, one­
to- three-day delivery to be held in Boston, MA. It is not anticipated that this course will be 
scheduled often on the CEC Calendar and the Contractor will have plenty of advanced notice for 
planning, development and preparation. 

The Contractor shall assume that training facilities for the delivery will be government-owned 
and the audiovisual equipment will be provided by the government. Therefore, no costs for 
meeting space or audiovisual equipment shall be included in the cost estimate. 

Task 16. Quick Turnaround for International Audiences 

The EPA OSRTI often requires quick turnaround support for training development revisions, 
and delivery for international delegations visiting the EPA to learn about the Superfund program 
and to build their technical capacity. As part of the effort to support EPA's international 
outreach, the Contractor shall provide quick turnaround support for training development, 
revisions, and delivery of existing materials through technical direction based from the EPA 
TOCOR. Contractor can assume at least five requests annually for this type of support. 

The Contractor shall use materials from the CEC, OSC Readiness Training Program, and the 
NARPM Training Program to revise and tailor materials based on the outreach need and at the 
direction ofthe EPA TOCOR. The Contractor shall assume for each quick turnaround task, the 
Contractor shall participate in up to five (5) conference calls with the EPA lead to identify 
existing materials, provide an outline of proposed topics, and provide draft copies of the 
presentations for the EPA to review and comment. Upon receipt of comment, the Contractor 
shall incorporate the comments and produce the final course materials. The Contractor shall also 
coordinate the logistics of sending the course materials, if appropriate, to the required destination 
as specified in a technical directive and providing to the EPA the electronic presentation files. 

Task 17. EPA OSWER Training Needs Assessment 

The Contractor shall assist an EPA Training Needs Assessment team comprised of training 
stakeholders, providers, Contractors, and regional staff in the planning for and preparation of any 
EPA OSWER training needs assessments for RPMs, OSCs, and Community Involvement 
Coordinators (CIC). The Contractor shall participate in approximately I 0 conference calls and 
assist in the design of the questions and the methodology to collect feedback for the needs 
assessment. The Contractor also shall assist in the compilation of the information collected and 
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assist in the development of recommendations for future training content and revisions to 
existing materials as well as delivery mechanisms based on the results of a needs assessment. 

Task 18. Special Reporting to Senior Management 

The Contractor shall assist EPA in researching and compiling reports required by EPA senior 
Management regarding costs for travel, meeting support, and logistics. Contractor can assume a 
minimum of 20 of these reports monthly. The average report will require research on contract 
government airfares, travel history, costs for transportation, costs for audiovisual support, costs 
for meeting support, per diem rates, and related cost estimates. 

7. Schedule of Deliverables 

Activity/Deliverable Deliverable Due Date 
Work Plan As required by contract 

CEC Course Fliers Revisions Ongoing 

New CEC Fliers As specified in a TD from EPA 

CEC Course Delivery Calendar First of each month 

CEC Individual Course Revisions Ongoing 
CEC Draft of Instructor Manual Modules Within 5 working days oftrain-the-trainer 

sesswns 
CEC Final Camera Ready Instructor and 5 working days prior to course delivery 
Participant Manual and Electronic copy of 
Materials 
CEC Evaluation Memorandum Within 40 days following the completion of 

each course delivery 
Support OSWER Training Meetings As identified by the CEC Calendar 

CEC Train the Trainer Sessions Within 14 days of scheduled course 
Agenda for Train the Trainer Sessions delivery 

One week prior to scheduled call 
CEC Course Deliveries and Onsite Meeting As identified by the CEC calendar 
Support 
Production and shipment of materials to the To arrive no later than 24 hours prior to 
training site for CEC Courses course delivery 
Return materials for CEC Courses Within 10 working days following 

completion of course delivery 
Internet Seminars and Online Training As specified in a TD from EPA 
Maintenance 
EJ Eco-Ambassador Training As Directed by Technical Directive 

Develop and Implement Training As Directed by Technical Directive 

Curriculum for SOBs 
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NARPM Committee Meeting Support As directed by TD 

NARPM Conference Calls, Agendas, and Monthly 
Call summaries 

NARPM Draft program agenda 90 days before registration begins 

NARPM Develop milestones for 90 days prior to event 
development teams 

NARPM Track training development Ongoing - requires weekly communication 
with EPA 

NARPM Procure instructional materials 30 days after TD issued 

NARPM Develop and/or modify training 30 days after TD issued 
development materials 

NARPM Draft Materials Within 30 working days after receipt of 
EPA comments on revisions proposed by 
Contractor 

NARPM Final Materials Within 15 working days after receipt of 
EPA comments on the revised draft 
materials 

NARPM Produce Instructional Material To arrive no later than 24 hours prior to 
each course delivery; all unused material 
and audiovisual equipment to be returned at 
the end ofthe training Program. 

NARPM Draft evaluation forms 60 Calendar Days Prior to the Program 

NARPM Final evaluation forms Within two weeks of receiving EPA 
comments on draft 

NARPM Provide senior level instructors Ongoing 
and technical experts on-site for four 
courses 

NARPM EPA Library Ongoing through period of performance 
completed by September 09, 2019 

CEC Training Library Ongoing through period of performance 
completed by September 09, 2019 

Distance Learning Program for 3500.1 Ongoing through period of performance 

Draft pro gram 

Implementation and Support of Distance Ongoing through period of performance 

Learning Program 

Work Plan As required by contract 

Weapons of Mass Destruction and Counter As specified in a Technical Directive from 
Terrorism Awareness Training EPA 
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Accelerated CEC Training for Senior OSCs As specified in a Teclmical Directive from 
and RPMs EPA 
Quick Turnaround for International As specified in a Teclmical Directive from 
Audiences EPA 
Provide Support to EPA's Small and Ongoing 
Disadvantaged Businesses curriculum 

Training on Mining Issues for Tribes As specified in a Teclmical Directive from 
EPA 

EPA OSWER Training Needs Assessment Ongoing 
Special Reporting to Senior Management As specified in a Teclmical Directive from 

EPA 
Support for NARPM Ongoing, event dates are planned for Spring 

of every year 

8. SPECIAL REPORTING: 

The Contractor shall distribute a copy of each monthly report to the TOCOR, as generated. 

COMPLIANCE WITH GREEN MEETINGS INITIATIVE 

Sustainability efforts shall be considered when determining a training location. Consumption of 
resources will be addressed to reduce environmental impacts. For example, washable items such 
as plates, cups, and flatware shall be requested instead of disposable items that may end up in 
landfills. Paper, glass, and cans are recycled. Bottled water will not be provided as part of the 
breaks because of the impact the containers have on landfills unless they are necessary because 
of circumstances, instead drinking water in pitchers will be provided in the classrooms. Hotel 
managers shall be referred to the Green Hotel Association ' s questionnaire for meeting measures 
of sustainability and green practices and are encouraged to follow these practices to the extent 
possible for their properties. 

When the Contractor solicits bids from a hotel for an event, the hotel management will be 
required to submit a completed copy of a Green Facility Checklist with their proposal. This 
information will be evaluated with other aspects of the quote as part of the facility condition. 
Green meeting information received from the meeting venue will be kept with the purchase file. 
Responses to the Green Meeting Questionnaire/Checklist will be considered such that 
environmentally preferable meeting services will be used to the greatest extent practicable. 
However, decision factors are not limited to the facility's practices itself. Other considerations 
such as public transportation and venues for food without traveling by car are important when 
supporting a green meeting environment. 

TRAVEL 

The Contractor shall follow Federal Travel Regulations (FTR) in affect at the time of the travel 
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for local and contiguous US (CONUS) travel, and shall follow the Joint Travel Regulations 
(JTR) in affect at the time of the travel for other than continuous US (OCONUS) travel. The 
work plan shall include a cost-estimate breakdown indicating number of proposed trips, number 
oftravelers, destinations to and from, purpose, and cost (e.g., mileage, transportation costs, and 
subsistence rates). If exact travel requirements are unknown at the time of TO initiation and 
travel is required as a result of Technical Direction, the Contractor shall submit a cost estimate 
for the estimated travel for approval by the TOCOR and the Project Officer as part of the work 
plan. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11 CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

001 02/23/2015 PR-OSWER-15-00118 

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
ICF Incorporated, L.L.C. 
A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 
F AIRFAX VA 220311207 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-14-001 

0001 
1 OB. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis nat extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $300,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITIEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor 1Kl is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT: :IGF 
TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to add incremental funding in the amount of $300,000.00 

to Task Order #0001. The new total amount of funding obligated to this Task Order is now 

$613,700.00. 

LIST OF CHANGES: 
Reason for Modification Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 1 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Christie M. Deskiewicz 

11 .-··r· r \ 

C!-..:::': .. {~o.. •·~ ('Yvv\-1 
ELECTRONIC 
~GNATURE 

16C. DATE SIGNED 

02/23/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 14 -OO 11 O O 01 I O 01 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: 
$300,000.00 
Incremental Funded Amount changed from 
$313,700.00 to $613,700.00. 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-72BT-303DD2-2505-HQ00BM00-1572BT5002-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1572BT5002-001 
Amount: $300,000.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 See Block 16C PR-OSWER-15-00232 
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
ICF Incorporated, L.L.C. 
A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 
F AIRFAX VA 220311207 

1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-14-001 

0001 
1 OB. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $600,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor [l<] is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF::CT::IGF 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 
The purpose of this modification is to add incremental funding in the amount of $600,000.00 

to Task Order 0001. These funds shall be used to complete approved work through the period 

of performance end date. The new total amount obligated to this task order is now 

$1,213,700.00. The contractor shall not work beyond this point. The task order ceiling 

remains at $7,778,586.00. 

LIST OF CHANGES: 

Reason for Modification 

Continued ... 

All other terms and conditions remain the same. 

Funding Only Action 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

16B. UNITED STATES OF AMERICA 
,....--y-- r -'\ 
~-l:::<--.(......._ ..... C_-_y'""'..r ..... _.,f 

(Signature of Contracting Officer) 

ELECTROH:C 
S..'"ONATU:RE 

16C. DATE SIGNED 

04/27/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l 4-00l/OOOl/00 2 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this Modification: 
$600,000.00 
New Total Obligated Amount for this Award: 
$1,213,700.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-72BT-303DD2-2505-1572BT5013-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1572BT5013-001 
Amount: $600,000.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACTIDCODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

003 See Block 16C PR-OSWER-15-00302 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

f-'--'-

ICF Incorporated, L.L.C. 
A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 
F AIRFAX VA 220311207 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 
0001 
1 DB. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $50,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor 1Rl is not, Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF::CT::IGF 
TOCOR: Gary Turner Max Expire Date: 09/09/2019 
The purpose of this modification is to add incremental funding in the amount of $50,000.00 
to Task Order 0001 on EP-W-14-001. The new total amount obligated to this Task Order is now 
$1,263,700.00. The contractor shall not work beyond this point. The total Task Order price 

ceiling remains at $7,778,586.00. 

LIST OF CHANGES: 
Reason for Modification Funding Only Action 
Obligated Amount for this Modification: $50,000.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

168. UNITED STATES OF AMERICA 
,r·-y-- "' ---.., 
'--~1.._,:::_<_ •• .('- ....... (:::_~_,.~:.. ... _-1 

(Signature of Contracting Officer) 

£'-ECTROJ14tC 
S!ONATURE 

16C. DATE SIGNED 

07/06/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011003 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Obligated Amount for this Task Order: 
$1,263,700.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-72BT-303DD2-2505-1572BT5018-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1572BT5018-001 
Amount: $50,000.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTF Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 

15 
PROJECT NO. (If applicable) 

004 See Block 16C See Schedule 
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street, county. State and ZIP Code) (x) 9A AMENDMENT OF SOLICITATION NO. --
ICF Incorporated, L.L.C. 
A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 
F AIRFAX VA 220311207 

10A MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-14-001 

0001 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $274,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRl is not, O is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF::CT::IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to add incremental funding in the amount of $274,000.00 

to Task Order 0001 on EP-W-14-001. The new total amount of funds obligated to this Task 

Order is now $1,487,700.00. The contractor shall not work beyond this point. The total 
estimated price ceiling remains at $7,778,586.00. All other terms and conditions remain the 

same. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

16B. UNITED STATES OF AMERICA 
,.,---;.---' ,r· """'"' 

'---lc<--V-- .... cY~t 
(Signature of Contracting Officer) 

16C. DATE SIGNED 

ELECTRO.Nt<: 
StGNATURE 09/29/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _001100011004 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L. L. C. 

ITEM NO. 

(A) 

LI ST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modificati on : Funding Only Action 
Obligated Amount for this Modification: 
$274,000.00 
I ncremental Funded Amount changed from 
$1,213,700.00 to $1 , 487,700.00 

NEW ACCOUNTING CODE ADDED: 
Accoun t code : 
15-T-D3P-303 D72 - 2505 -15D3Pl501 8- 00 1 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization D3P 
Program (PRC) 303D72 
Budge t (BOC) 2505 
Job # (Site/Project ) HQOOBMOO 
Cost Organizat i on 
DCN-Li neiD 15D3P15018-001 
Amount: $ 14 8 , 255.00 
Subject To Funding: N 

NEW ACCOUNTING CODE ADDED : 
Account code: 
15-T-01E-303DC8-2584-1501CEP003-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization OlE 
Program (PRC) 303DC8 
Budget (BOC ) 2584 
Job # (S ite/Proj ec t) 
Cost Organization 
DCN-LineiD 1501CEP00 3-0 01 
Amount: $124,000.00 
Subject To Funding: N 

NEW ACCOUNTI NG CODE ADDED: 
Account code : 
1 4-T-D3 P-3 03D72-2505 - 15D3P15018 - 002 
Beginning FiscalYear 14 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization D3P 
Program (PRC) 303D72 
Budget (BOC) 2505 
J ob # (Site/Project) HQOO BMOO 
Cost Organization 
Cont inued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) ( D ) 

UNIT PRICE 

(E) 
AMOUNT 

( F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53 .1 10 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _001100011004 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

DCN-LineiD 15D3P15018-002 
Amount: $1,745.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
u.s. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 

15 
PROJECT NO. (If applicable) 

005 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

I 

A 

9 
F 

CF Incorporated, L.L.C. 
ttn: Frances Schossow 
300 LEE HIGHWAY 
AIRFAX VA 220311207 

CODE 072648579 FACILITY CODE 

PR-OSWER-15-00599 
7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

r--

9B. DATED (SEE ITEM 11) 

X 
1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 
0001 
1 OB. DATED (SEE ITEM 13) 

10/23/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. []is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $29,422.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor 00 is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF::CT::IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 
The purpose of this modification is to correct the funding totals relayed in Modification 4 
for this Task Order. Modification 4 added incremental funding in the amount of $274,000.00, 

which brought the funding total from $1,263,700.00 to $1,537,700.00, as opposed to 

$1,487,700.00 as mod 4 suggested. 

This modification also adds incremental funding in the amount of $29,422.00. The new total 

Continued ... 
Except as provided herein, all tenms and conditions of the document referenced in Item 9Aor 10A. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

168. UNITED STATES OF AMERICA 16C. DATE SIGNED 
;'.- ....... ,.- ."-, ELECTROHIC 

·,_:.._ _ _.::<.-~ t.-•, C..~-~/..___., S/jQNATUAE 

--------~~-~-na-tu-~-o~fC~o-n~~-ct~m-g~O~~ire-r~j----
09/30/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 14 _ 001 /0001/00 5 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

amount of funds obligated to this Task Order is 
now $1,567,122.00. The contractor shall not work 
beyond this point. The total estimated price 
ceiling of this Task Order remains at 
$7,778,586.00. 

All other terms and conditions remain the same. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: $29,422.00 
New Total Obligated Amount for this Award: 
$1,253,422.00 
Incremental Funded Amount changed: from 
$1,537,700.00 to $1,567,122.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-H-D3P-303D91-2505-15D3P15016-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) H 
Budget Organization D3P 
Program (PRC) 303D91 
Budget (BOC) 2505 
Job # (Site/Project) ZQOO 
Cost Organization 
DCN-LineiD 15D3P15016-001 
Amount: $29,422.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

QUANTITY UNIT UNIT PRICE AMOUNT 

(C) (D) (E) (F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15 PROJECT NO. (If applicable) 

006 See Block 16C PR-OSWER-16-00037 
6. ISSUED BY CODE SRRPOD 

SRRPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, 
Mail Code: 3805R 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. 

I 

A 

9 
F 

CF Incorporated, L.L.C. 
ttn: Frances Schossow 
300 LEE HIGHWAY 
AIRFAX VA 220311207 

CODE 072648579 

N. w. 

street, county, State and ZIP Code) 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

1-'-'-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-14-001 

0001 
1 OB. DATED (SEE ITEM 13) 

10/23/2014 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

C The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended. by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PlACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNT! NG AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $45,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER {Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRJ is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT: :IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 
The purpose of this modification is to add incremental funding in the amount of $45,000.00 

to this Task Order. These funds are to be utilized on the food recovery summit 

deliverables. The new total funds ceiling for Task Order 0001 is now $1,612,122.00. The 
contractor shall not work beyond this point. The total estimated task order price ceiling 

remains at $7,778,586.00. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

169. UNITED STATES OF AMERICA 
1"-- y-, "" -""" 
"-_J ... "'·>( ..... _ .... c~.r~t 

(Signature of Contracting Officer) 

EL£CTR0k!C 
~GHATURE 

16C. DATE SIGNED 

11/16/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l4-00l/OOOl/00 6 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

All other terms and conditions remain the same. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: $45,000.00 
Incremental Funded Amount changed from 
$1,567,122.00 to $1,612,122.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-31M-302DA1-2585-1631MRP004-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 31M 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) MS753106 
Cost Organization 
DCN-LineiD 1631MRP004-001 
Amount: $45,000.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAG1E 01 PAGES 

3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

007 See Block 16C See Schedule 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 

US Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 
~ 

9A. AMENDMENT OF SOLICITATION NO. 

ICF Incorporated, L.L.C. 

A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 

F AIRFAX VA 220311207 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

1 OB. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted , or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $567,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF 

D. OTHER (Specify type of modificaaon and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRl is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secaon headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: : CT: : IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to add incremental funding in the amount of $567,000.00 

to this Task Order. The new total amount of funds obligated to this Task Order is now 

$2,179,122.00. The contractor shall not work past this point. All other terms and 

conditions remain the same. 

LIST OF CHANGES: 

Continued ••• 

Except as provided herein all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

168. UNITED STATES OF AMERICA 
,...--~-~ /' I.-""-., 
'-_J .... ,:::"-··.{ ...... _ ...... c-_~0 

(Signature of Contracting Officer) 

ELECTRONIC: 
~GNATURE 

16C. DATE SIGNED 

01/21/2016 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 14 _ 001 /0001/00 7 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 
$567,000.00 
Incremental Funded Amount changed from 
$1,612,122.00 to $2,179,122.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-72BT-303DD2-2505-1572BT5020-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1572BT5020-001 
Amount: $205,000.00 
Subject To Funding: N 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-72BH-301D43-2505-1572BT5020-002 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 72BH 
Program (PRC) 301D43 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1572BT5020-002 
Amount: $30,000.00 
Subject To Funding: N 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-72BT-303DD2-2505-1572BT5030-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project} HQOOBMOO 
Cost Organization 
DCN-LineiD 1572BT5030-001 
Continued ... 

NSN 7540·01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFRl 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l 4-00l/0001/007 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

Amount: $332,000.00 
Subject To Funding: 

SUPPLIES/SERVICES 

(B) 

N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
u.s. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR (48 CFRl53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAG1E 01 PAGES 

3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 

15 
PROJECT NO. (If applicable) 

008 See Block 16C 

6. ISSUED BY CODE SRRPOD 

SRRPOD 

us Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

I 

A 

9 
F 

CF Incorporated, L.L.C. 

ttn: Frances Schossow 

300 LEE HIGHWAY 

AIRFAX VA 220311207 

CODE 072648579 FACILITY CODE 

PR-OLEM-16-00144 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

1 OB. DATED (SEE ITEM 13) 

10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

C The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase : $200,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRJ is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT:: IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to add incremental funding in the amount of $200,000.00 

to this task order. The new total amount of funding obligated is now $2,379,122.00. The 

contractor shall not work beyond this point. All other terms and conditions remain the same. 

LIST OF CHANGES: 

Reason for Modification 

Continued ••• 

Funding Only Action 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect 

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

168. UNITED STATES OF AMERICA 
1'-- ......... -- "" 
'--~L::.-·- ... <.-- •··· (_~._~-../'\..-f 

(Signature of Contracting Officer) 

ELECTRO.NtC 
SI!GNATURE 

16C. DATE SIGNED 

03/11/2016 

STANDARD FORM 30 (REV. 10-83) 
Presclibed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011008 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: 
$200,000.00 
Incremental Funded Amount changed from 
$2,179,122.00 to $2,379,122.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BT-303DD2-2505-1672BT5007-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) MM757202 
Cost Organization 
DCN-LineiD 1672BT5007-001 
Amount: $80,000.00 
Subject To Funding: N 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BT-303DD2-2505-1672BT5007-002 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1672BT5007-002 
Amount: $120,000.00 
Subject To Funding: N 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFR\ 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _001100011008 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

Payment: 
RTP Finance 

SUPPLIES/SERVICES 

(B) 

Center 
us Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGlE 01 PAGES 

3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

009 See Block 16C PR-OSWER-15-00624 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 

US Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. W. 

Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR {No., street, county, State and ZIP Code) 
11_ 

9A. AMENDMENT OF SOLICITATION NO. 

ICF Incorporated, L.L.C. 

A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 

F AIRFAX VA 220311207 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $387,290.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRl is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT: :IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to add incremental funding in the amount of $387,290.00 

via purchase request PR-OSWER-15-00624 to Delivery/Task Order: EP-W-14-001/0001. This 

modification also removes Christie Deskiewicz as the Contracting Officer and add Eulvid 

Rocque. The new total amount of funds obligated $2,766,412.00. The contractor shall not 

work beyond this point. All other terms and conditions remain the same. 

Continued ••• 

Except as provided herein, all tenms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Eulvid Rocque 

168. UNITED STATES OF AMERICA 
( r~ 

-- If:~-;, C: "fl .. -L~'-- , 
(Signature of Contracting Officer) 

(;'-l:C'rRQNIC 
StGNATURI;;. 

16C. DATE SIGNED 

04/25/2016 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 14 _ 001 /0001/00 9 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L. C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

LI ST OF CHANGES: 
Reason for Modifi cat i on : Funding Only Action 

Contracting Officer changed 

from Chr is tie M Deskiewicz 

to Eu lvid Rocque 

CHANGES FOR LINE IT EM NUMBER : 1 
Obligated Amount for this modification: 
$387,290.00 

NEW ACCOUNTING CODE ADDED: 
Account code : 
15 - T- D3P - 303DC6-2505 -1 5D3P 15019- 0 01 

Begi nn ing Fi sca l Year 15 
Ending Fiscal Year 
Fund (Appr opr i at i on) T 
Budget Organi zation D3P 
Program (PRC) 303DC6 
Budget (BOC) 2505 
Job # (Site/Proj ect) HQOOBMOO 
Cost Organization 

DCN-Line iD 15D3P15019 - 001 

Quantity : 0 
Amount : $236 , 119 .00 
Percent: 3 . 0355 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 

RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2 .epa .gov/ financia l /contract s 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED : 

Account code : 
15 -T-D3P -303D72 - 2505 -1 5D3P15019-0 02 
Beginning FiscalYear 15 
Ending Fiscal Year 

Fund (Appropr iation) T 

Budget Organization D3P 
Program (PRC) 303D72 
Budget (BOC) 2505 
J ob # (Site /Pro ject ) HQOOBMOO 

Cost Organ ization 

Continued ... 

NSN 7540-01-152-80S7 

QUANTITY UNIT UNIT PRICE 

( C ) (D) (E ) 

AMOUNT 

(F ) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011009 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

DCN-LineiD 15D3P15019-002 
Quantity: 0 
Amount: $151, 171.00 
Percent: 1.94343 
Subject To Funding: N 

Payment Address: 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
u.s. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFR\ 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r CONTRACT ID CODE I PAGlE 01 PAGES 

3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 

15 
PROJECT NO. (If applicable) 

010 See Block 16C 

6. ISSUED BY CODE SRRPOD 

SRRPOD 

US Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. W. 

Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No .. street, c:ounty, State and ZIP Code) 

I 

A 

9 
F 

CF Incorporated, L.L.C. 

ttn: Frances Schossow 

300 LEE HIGHWAY 

AIRFAX VA 220311207 

CODE 072648579 FACILITY CODE 

PR-OLEM-16-00241 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

10B. DATED (SEE ITEM 13) 

10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: 

See Schedule 
$5,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor !Rl is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF:: CT:: IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to obligate incremental funding in the amount of $5,000 

via requisition number: PR-OLEM-16-00241 to Contract EP-14-001 task order 0001. This 

modification also de-obligates funding in the amount of $8,858.12 from line of accounting 

(16-17-B-31M-302DA1-2585-1631MRP004-001). The new funding ceiling for this task order is 

now $2,762,553.88. The contractor shall not work beyond this point. All terms and 

conditions remain the same. 

Continued ••• 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Eulvid Rocque 

168. UNITED STATES OF AMERICA 
r ... ~~ . 

ft-or..~-~ L --~'1... __ ... 

(Signature of Contracting Officer) 

l.'-t:CTRQNIC 
S1GNATUR~ 

16C. DATE SIGNED 

06/16/2016 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l4-00 1 /000 1 / 010 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: $5,000.00 
New Total Obligated Amount for this Award: 
$2,457,712.00 
Incremental Funded Amount changed: 
$2,452,712.00 to $2,457,712.00 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: $5,000.00 
Incremental Funded Amount changed from 
$2,452,712.00 to $2,457,712.00 

CHANGES FOR ACCOUNTING CODE: 
16-17-B-31M-302DA1-2585-1631MRP004-001 
Amount changed from $45,000.00 to $36,141.88 
Percent changed from .57851 to 0 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-72BH-301D43-2505-1672BH5007-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 72BH 
Program (PRC) 301D43 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1672BH5007-001 
Quantity: 0 
Amount: $5,000.00 
Percent: . 06428 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR153.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 14_ 00 11 000 11 01 0 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A ) 

2777 South Crysta l 
Mail Code : 
Arlington VA 22202 

Payment: 

SUPPLIES/SERVICES 

(B) 

Drive 

RTP Finance Center 
us Environmenta l Protection Agency 
RTP-Finance Cen ter (AA216 -01) 
1 09 TW Alexander Drive 

www2.epa.gov/financial/contracts 

Durham NC 27711 
FOB : Des tinati on 
Period of Performance: 10/23/2014 to 09/09 /20 19 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E ) 

AMOUNT 

(F ) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11 
CONTRACT ID CODE I PAGlE 01 PAGES 

4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 

15 
PROJECT NO. (If applicable) 

011 See Block 16C 

6. ISSUED BY CODE SRRPOD 

SRRPOD 

us Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

I 

A 

9 
F 

CF Incorporated, L.L.C. 

ttn: Frances Schossow 

300 LEE HIGHWAY 

AIRFAX VA 220311207 

CODE 072648579 FACILITY CODE 

See Schedule 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
1 OA. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

1 OB. DATED (SEE ITEM 13) 

10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

:J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers :J is extended. :J is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended . by one of the following methods: (a) By completing 

Items 8 and 15. and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted : or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(/frequired) Net Increase: 

See Schedule 
$603,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor ~is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT: :IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to obligate incremental funding in the amount of 

$560,000 via requisition number: PR-OLEM-16-00273, $8,000 via requisition number: 

PR-OLEM-16-00283 and $35,000 via requisition number: PR-OLEM-16-00268 for a total funding 

amount of $603,000 to Contract EP-14-001 task order 0001. The new funding ceiling for this 

task order is now $3,365,553.88. The contractor shall not work beyond this point. All terms 

and conditions remain the same. 

Continued ••. 

Except as provided herein, all tenms and conditions of the document referenced in Item 9 A or 10A. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Eulvid Rocque 

168. UNITED STATES OF AMERICA 
( > 

{(:..",:, C'-1L---LA-~ 
IC.'-.t.:C.YHONI(; 

S1GNA.TURl: 

16C. DATE SIGNED 

(Signature--ot-:-c=--o-nt_ra_co:--.ng-0::-cffi:::-,ce-r-:--) ----
06/30/2016 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l 4-00l/OOOl/Oll 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 
$603,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-TD-1AOOC-303D72-2505-C001-161ACTP510-001 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) TO 
Budget Organization lAOOC 
Program (PRC) 303072 
Budget (BOC) 2505 
Job # (Site/Project) OlOOTHOO 
Cost Organization COOl 
DCN-LineiD 161ACTP510-001 
Quantity: 0 
Amount: $10,282.50 
Percent: .13219 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-1AOOC-303D72-2505-C001-161ACTP510-003 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization lAOOC 
Program (PRC) 303072 
Budget (BOC) 2505 
Job # (Site/Project) OlOOTHOO 
Cost Organization COOl 
DCN-LineiD 161ACTP510-003 
Quantity: 0 
Amount: $8,611.55 
Percent: .11071 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFRI53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l 4-00l/OOOl/Oll 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BT-303DD2-2505-1672BT5016-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1672BT5016-001 
Quantity: 0 
Amount: $560,000.00 
Percent: 7.19925 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-1AOOC-303D72-2505-C001-161ACTP510-002 
Beginning FiscalYear 15 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization lAOOC 
Program (PRC) 303D72 
Budget (BOC) 2505 
Job # (Site/Project) OlOOTHOO 
Cost Organization COOl 
DCN-LineiD 161ACTP510-002 
Quantity: 0 
Amount: $16,105.95 
Percent: . 20705 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR (48 CFR\ 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011011 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-72BH-303D99-2505-1672BH5010-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 72BH 
Program (PRC) 303D99 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1672BH5010-001 
Quantity: 0 
Amount: $8,000.00 
Percent: .10285 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

QUANTITY UNIT UNIT PRICE AMOUNT 

(C) (D) (E) (F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAG1E 01 PAGES 

4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 

15 
PROJECT NO. (If applicable) 

012 See Block 16C 

6.1SSUED BY CODE SRRPOD 

SRRPOD 

US Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. w. 
Mail Code: 3805R 

Washington DC 20460 

B. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) 

I 

A 

9 
F 

CF Incorporated, L.L.C. 

ttn: Frances Schossow 

300 LEE HIGHWAY 

AIRFAX VA 220311207 

CODE 072648579 FACILITY CODE 

See Schedule 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

10B. DATED (SEE ITEM 13) 

10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specifted for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted , or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $905,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor IRl is not. Dis required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secffon headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: :CT:: IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to obligate incremental funding in the amount of 

$50,000 via requisition number: PR-OLEM-16-00303, $55,000 via requisition number: 

PR-OLEM-16-00376 and $800,000 via requisition number: PR-OLEM-16-00356 for a total funding 

amount of $905,000 to Contract EP-14-001 task order 0001. The new funding ceiling for this 

task order is now $4,270,553.88. The contractor shall not work beyond this point. All terms 

and conditions remain the same. 

Continued ••• 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Eulvid Rocque 

168. UNITED STATES OF AMERICA 
~-/ . 
{t'.-;:;,n:."(L .. Cj. __ ~ 

(Signature of Contracting Officer) 

~'-CC'I'~O.NIC 
81GNA.TURt; 

16C. DATE SIGNED 

08/10/2016 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011012 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 
$905,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-D3P-303D72-2505-16D3P15022-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization D3P 
Program (PRC) 303D72 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 16D3P15022-001 
Quantity: 0 
Amount: $350,000.00 
Percent: 4.49953 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-D3P-303DC6-2505-16D3P15022-002 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization D3P 
Program (PRC) 303DC6 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 16D3P15022-002 
Quantity: 0 
Amount: $450,000.00 
Percent: 5.78511 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BA-303DD2-2505-1672BJ5014-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Continued ... 

NSN 7540-01-152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFR\ 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011012 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

Fund (Appropriation) T 
Budget Organization 72BA 
Program (PRC) 303DD2 
Budget (BOC) 2505 

(B) 

Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1672BJ5014-001 
Quantity: 0 
Amount: $50,000.00 
Percent: . 64279 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BT-303DD2-2505-1672BT5031-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1672BT5031-001 
Quantity: 0 
Amount: $55,000.00 
Percent: . 70707 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Delivery: 09/09/2019 
Delivery Location Code: OSWER/OSRTI/RMD 
Resources Management Division 
U.S. EPA 
Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR 148 CFRl 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _ 001100011012 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 
us Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl 53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
11. CONTRACT ID CODE I PAGlE 01 PAGES 

3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. Is 
PROJECT NO. (If applicable) 

013 See Block 16C See Schedule 

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6} CODE I 

SRRPOD 

us Environmental Protection Agency 

Ariel Rios Building 

1200 Pennsylvania Avenue, N. W. 

Mail Code: 3805R 

Washington DC 20460 

8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) 
~ 

9A. AMENDMENT OF SOLICITATION NO. 

ICF Incorporated, L.L.C. 

A ttn: Frances Schossow 9B. DATED (SEE ITEM 11) 

9300 LEE HIGHWAY 

F AIRFAX VA 220311207 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-14-001 

0001 

1 OB. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 10/23/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acKnowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted . such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $679,900.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: Contractor [j(J is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF::CT::IGF 

Training Support for CERCLA Education Center 

TOCOR: Gary Turner Max Expire Date: 09/09/2019 

The purpose of this modification is to obligate incremental funding in the amount of 

$90,000 via requisition number: PR-OLEM-16-00345, $585,000 via requisition number: 

PR-OLEM-16-00359 and $4,900 via requisition number: PR-OLEM-16-00396 for a total funding 

amount of $679,900 to Contract EP-14-001 task order 0001. The new funding ceiling for this 

task order is now $4,950,453.88. The contractor shall not work beyond this point. All terms 

and conditions remain the same. 

Continued ••• 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Eulvid Rocque 

16B. UNITED STATES OF AMERICA 

,tf~~>(:, "(L .. L--;._-~ 
(Signature of Contracting Officer) 

Cl.CC "t~ONI(; 

$1GNA"rUHii 

16C. DATE SIGNED 

09/15/2016 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W _ 14 _ 0 O 1 I O O O 1 I O l3 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: 
$679,900.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-72BT-303DD2-2505-1672BT5032-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72BT 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 1672BT5032-001 
Quantity: 0 
Amount: $4,900.00 
Percent: .06299 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-T-D3P-303D72-2505-16D3Pl5019-001 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization D3P 
Program (PRC) 303D72 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN-LineiD 16D3Pl5019-001 
Quantity: 0 
Amount: $585,000.00 
Percent: 7.52065 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR 148 CFRl 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 14 _001100011013 

NAME OF OFFEROR OR CONTRACTOR 

I CF Incorporated, L.L. C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

109 TW Alexander Drive 

www2.epa.gov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16- T-72DT-303DD2-2505-1672DT5005-00 1 
Beginning FiscalYear 16 
Ending Fiscal Year 
Fund (Appropriation) T 

Budget Organization 72DT 

Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
Cost Organization 
DCN - LineiD 1 672DT5 005 - 00 1 
Quantity: 0 
Amount: $90,000.00 

Percent: 1 .157 02 

Subject To Funding: N 
Payment Address: 

Delivery : 09/09/20 1 9 
De livery Location Code : OSWER/OSRT I /RM D 

Resources Management Divis i on 

U.S. EPA 
One Potomac Yard (South Building) 
2777 South Crystal Drive 
Mail Code: 
Arlington VA 22202 

Payment: 
RTP Finance Center 

US En vironmental Protect i on Agency 
RTP-Finance Center (AA216 - 0 l ) 

1 09 TW Al exander Drive 
www2.epa.gov/financial/contracts 
Durham NC 277 11 

FOB : Destination 
Period of Performance: 10/23/2014 to 09/09/2019 

QUANTITY UNIT UNIT PRICE AMOUNT 

(C) (D) (E ) ( F ) 

NSN 7540·01-152·8067 OPTIONAL FORM 336 (4·86) 

Sponsored by GSA 

FAR 148 CFR\ 53.110 

3 


